

	OFFICE OF THE PROJECT DIRECTOR
	(Building & Works Department) University of Veterinary & Animal Sciences, Lahore No. PD/4282 Dated: 15-01-2024

TENDER NOTICE

The University of Veterinary & Animal Sciences, Lahore invites sealed Tenders from the contractors / firms enlisted / qualified with University of Veterinary & Animal Sciences, Lahore for current financial year i.e. 2023-24 and having valid license by Pakistan Engineering Council in relevant category or above for the works given below:-

Sr. No.	Name of Work	Estimated Cost (Rs. in Million)	T.S No. / Dated	Earnest Money (RS.) 3%	Tender Fee (Rs.)	PEC Category	Time Limit
1	Heating & Cooling System and Allied Facilities at already Constructed Building (Academic Block) KBCMA, CVAS, Narowal.	Rs. 131,282,633/- BI-Annual period (1 st January, 2023 to 31 st July, 2023) District, Narowal	BW/T.S/10 12-01-2024	3,938,479/-	10,000/-	C-2 & Above	12-Months

TERMS & CONDITIONS

- The Firm intends to participate in bidding must fulfill the Eligibility criteria. Eligibility Criteria is to provide the following Documents / attested copy of documents accompanied with Bids.
 - Valid License by Pakistan Engineering Council in relevant category and above with specialization code.
 - Registration Certificate with Federal Board of Revenue.
 - Registration Certificate with Punjab Revenue Authority.
 - Status of firm (Sole Proprietorship, Partnership, Company etc).
 - Affidavit on e-stamp paper of PRK 100/- about Non-Blacklist and Non-Litigation.
 - List of Name and Designation of Owner/Directors and Engineers of Firm.
 - Audit Report and Bank Statement for last three years.
 - List of completed works with the proof of completion certificate by the Client's for the last three years.
 - List of Projects in Hand with evidence of Work Orders.
- Bidding documents are immediately available after the publication of Tender on PPRA Website (www.ppra.punjab.gov.pk) and University Website (<http://www.uvas.edu.pk/>)
- Bidding Documents shall be issued during office hours up to 05-02-2024.
- The performance security will be according to Clause-7 of General Conditions of Contract Documents.
- In case of Tender Amount is 5% Below than Estimated Cost, **Additional Performance Security** will have to be provided in favor of **Treasurer, University of Veterinary & Animal Sciences, Lahore.**
- The Bid Documents will be received up to 11:00 AM on 06-02-2024 in the office of Project Director, Building & Works Department, University of Veterinary & Animal Sciences, Lahore. The Bidding documents accompanied by bid security will be opened at 11:30 AM on same day.
- The Tender will be accompanied by 3% bid security of the estimated cost in the form of Deposit at Call in favor of **Treasurer, University of Veterinary & Animal Sciences, Lahore.**
- Any other information / detail of work regarding the Tender mentioned above can be obtain from Office of the Project Director, Building & Works Department, University of Veterinary & Animal Sciences, Outfall Road, Lahore during office hours (08:00 AM to 04:00 PM) Ph: 0429-9211374, 99211450, Ext-167.
- The University of Veterinary & Animal Sciences, Lahore may reject all bids according to Clause-35 of PPRA Rules 2014.

--Sd--
Project Director (B&W)
 UVAS, Lahore



UNIVERSITY OF VETERINARY AND
ANIMAL SCIENCES LAHORE

University of Veterinary & Animal Sciences, Lahore.

Contract Documents

Name of Work:- HEATING & COOLING SYSTEM AND ALLIED
FACILITIES AT ALREADY CONSTRUCTED
BUILDING (ACADEMIC BLOCK) KBCMA, CVAS,
NAROWAL.

Name of Contractor:- _____

Estimated Cost of Work:- Rs. 131,282,633/-

Amount of Earnest Money:- 03% of Estimated Price i.e. Rs. 3,938,479/-

Deposit at Call No.: _____

Tender Fee Amounting to Rs. _____

Received vide Receipt No. _____ **Dated:** _____

Time Limit: 12-Months

Para No.	INDEX
	GENERAL DIRECTIONS FOR THE TENDERS
1	Preparation and submission of tender.
2	Purchase of contract documents.
3	Cost of preparation and submission of tender.
4	Tender to include only one work
5	Schedule of material and equipment to be supplied by University of Veterinary & Animal Sciences, Lahore.
6	Responsibility for quality and specifications.
7	Inspection of site.
8	Rates in the bid schedule.
9	Amount of tender.
10	Addition and alteration in the bid schedule.
11	Unattested corrections.
12	Additional clauses.
13	Quantities in bid schedule for comparing tenders.
14	Earnest money.
15	Forfeiture of earnest money.
16	Signing of tender.
17	Sufficiency of tender.
18	Modification and withdrawal of tender/validity period of tender.
19	Tender to be in sealed cover.
20	Tenderer to give his address.
21	Presentation of tender implies acceptance of conditions.
22	Late tender
23	Opening of tender.
24	Evaluation and comparison of tenders.
25	Process to be confidential.
26	Clarification of bids after opening tender.
26 A	Additional performance security.
27	Rejection of tender.
28	Tender amount includes all taxes, duties and obligations.
29	Notification of award.
30	Sighing of contract agreement.
31	Notifications of successful and un-successful tenderers.
32	Reckoning of completion period.
33	Contractor may obtain a copy of contract agreement his cost
	TENDER FOR WORK
1	Memorandum of work.
2	Bid schedule.
3	Tender.
	GENERAL CONDITIONS OF CONTRACT
	Definitions and Interpretations
	Clause No.
1	Definitions.
2	Marginal headings for information only.

3	Terms to include designation of corresponding posts.
	CONTRACT DOCUMENTS
4	Documents mutually explanatory.
5	Custody of drawings
	Classified drawings.
	One copy of drawings to be kept on site.
	Further drawings and instructions.
	GENERAL OBLIGATIONS
6	Contract agreement.
7	Performance security.
8	Programme of work to be furnished, if so required by the University Executive Engineer. Action when Programme not submitted in time.
9	Setting out.
10	Work to be executed in accordance with the specifications, Drawings, orders, etc.
11	Action where no specifications are Provided
12	Work to be under directions of University Executive Engineer
13	Lighting at night work
14	Arrangement to safeguard danger to unfinished work.
15	Contractor to supply plant, Ladders, scaffoldings, etc.
	Contractor liable to pay damages arising from non-provision of Lights, fencing, etc.
16	Notice to be given before the work is covered up
17	Contractor's employees
18	Whole time qualified technical personnel for supervision of work
19	Opportunities for other contractors
20	Damage to persons and property Indemnity by Government
21	Work to be open to inspection
	Contractor or his responsible agent to be present
22	Giving of notices and payment of fees
	Compliance of statutes, regulations. etc.
	Payment of income tax and other taxes
23	Cast of bonds
24	Change in the constitution of firm
25	Photographs and advertisements
	ASSIGNMENT AND SUBLETTING
26	Assignment
27	Subletting
	MATERIALS AND WORKMANSHIP
28	Quality of material and workmanship and tests
	Cost of samples
	Cost of tests
	Cost of tests not provided for

29	Constructional materials, fittings to confirm to representative samples approved by the University Executive Engineer
30	Stores and equipment to be supplied by Government
31	Action and compensation payable in case of bad work
	LABOUR
32	Application of Labour laws rules
33	Contractor liable for payment of compensation to injured workman or in case of death to his relations
34	Use of donkeys and other animals
	COMMENCEMENT, TIME AND DELAYS
35	Commencement of work
36	Time for completion
37	Extension of time for completion
38	No work at night or on Sunday / Public Holidays
39	Compensation for delay
	Rate of progress
	CERTIFICATE OF COMPLETION
40	Certification of completion of work
	ALTERATIONS, ADDITIONS AND OMISSIONS
41	Alterations in specifications and drawings
	Alterations omissions, substitutions do not invalidate the contract
	Extension of time in consequence of alterations
	Rate of works not in bid schedule or in the estimates.
42	No compensation for alteration in or restriction of work to be carried out if variation does not exceed 20%.
	MAINTENANCE AND DEFECTS.
43	Period of maintenance
	Execution of works of repair etc.
	Cost of execution of works of repair, etc.
	Remedy on contractor's failure to carry out work required
44	Contractor liable to make good damages, and for any imperfection noticed during period of maintenance
	ADVANCES TO CONTRACTOR
45	Secured advance on materials brought to site
	PAYMENTS
46	Bills to be in prescribed form
47	Bills to be submitted monthly
47(A)	Payment of items with imbalance rates
48	Deduction of security deposit
49	Conversion of security deposit into profit bearing securities
50	Refund of security deposit
	Refund of security deposit on production of a bank guarantee

	Refund of security deposit of maintenance and repair work
51	Payment on intermediate certificate to be regarded as advances
52	Final bill to be submitted within one month
53	Procedure for payment to firms
54	Sums payable by way of compensation to be considered as reasonable compensation without reference to actual loss
	VARIATION IN PRICES OF SPECIFIED MATERIALS
55	Price variation
	CLAIMS OF CONTRACTOR
56	Bills to be submitted monthly_
57	Claims for payment of extraordinary nature to be referred to University of Veterinary & Animal Sciences, Lahore for decision.
58	Time limit for unforeseen claims
59	Claims for compensation for the delay in the execution of works
	REMEDIES AND POWERS
60	Action where whole of security deposit is forfeited
61	Work at the risk and expense of contractor
62	Contractor remains liable to pay compensation if action not taken under clauses
	Powers to take possession of or require removal of or sell contractor's plant, etc.,
63	Contract may be rescinded and security forfeited for subletting, bribing or if contractor becomes insolvent
64	Deduction of amount due to University of Veterinary & Animal Sciences, Lahore on any account whatsoever to be permissible from sums payable to the contractor
	SETTLEMENT OF DISPUTES
65	Procedure in disagreement
	Contractor dissatisfied with the decision of the
	Project Director
	Increase in amount of claim once preferred not allowed
	Reference to arbitration
	Dispute for arbitration limited
	Arbitration
	Schedule of materials to be supplied by University of Veterinary & Animal Sciences, Lahore
	Schedule of equipment to be supplied by University of Veterinary & Animal Sciences, Lahore
	Names of manufacturers of specified materials for base rate
	Contract agreement
	Specimen of Bank Guarantee to be furnished by the contractor in lieu of performance security
	Specimen of Bank Guarantee for release of security deposit

GENERAL DIRECTIONS FOR THE GUIDANCE OF THE TENDERERS

1. These directions are provided to assist the tenderer in preparing and submitting his tender. The tender shall contain all information and data required to be furnished and shall be prepared and submitted in accordance with the instructions set forth herein.
2. All necessary documents, such as copies of specifications (excluding standard specification books etc.), contract documents, including bill of quantities, estimated rates and any other document required in connection with the preparation of tender or execution of works, signed by the University Executive Engineer will accompany the tender form and the cost of such annexed documents will be reflected in the cost of the tender form.
3. The tenderer will not be reimbursed for any costs of any kind, whatsoever, incurred in connection with the preparation and submission of his tender.
4. No single tender shall include more than one work. A tenderer who wishes to tender for two or more works shall submit tender for each work, separately.
5. The memorandum of work tendered for, and the schedule of materials and equipment to be supplied by the University Executive Engineer and the rates at which they are to be charged for (annexed hereto) shall be filed in the office of the University Executive Engineer before the tender form is issued. At this stage the tenderer should ensure that the tender form so issued is complete in all respects.
6. The tenderer shall note that the ultimate responsibility for the quality of work and its conformity with the specifications and drawings rests solely with the successful bidder whose tender is accepted.
7. The tenderer shall at his own expense, inspect and examine the site and surroundings and obtain for himself, on his own responsibility, information that may be necessary for preparing the tender and entering into contract, and shall determine and satisfy himself by such means as he may consider necessary or desirable as to all matters pertaining to the tender. The tenderer shall also satisfy himself before submitting his tender as to the nature of grounds, hydrological and climatic conditions, the form and nature of the site, the nature and lay out of the terrain, the availability of labour, water, electric power and transportation facilities in the area. The tenderer shall specially investigate into the sources of materials to be used for the works and satisfy himself about the quality and quantities of materials for the completion of the work and the means of access to the site, the accommodation he may require and, in general, shall himself obtain all necessary information, as to the risks, contingencies and other circumstances which may influence or affect his tender. The University Executive Engineer shall not assume any responsibility regarding information gathered, interpretation or deduction which the tenderer may arrive at, from the data that may be furnished with the contract documents.
8.
 - a) The tenderer shall fill up the bid schedule.
 - b) The tenderer shall quote his own unit rate in the bid schedule on which he is willing to undertake each item of work.
9. (i) The tenderer shall work out the amount against each item of work in the bid schedule and will indicate the total amount of his tender on which he is willing to complete the works. The total amount worked out in the bid schedule shall be entered by the tenderer in his tender as

his tender price for the work, in case of discrepancy between amounts in figures and in words the amount in words shall prevail.

(ii) Should any discrepancy be found in the amount of pay items or if a column of amount is found blank after filling in a unit rate, the unit rate filled by the tenderer will be extended in working out of the amount of the tender and the total amount of the bid schedule will be adjusted accordingly.

(iii) If a unit rate is left blank, but the amount against the item is filled, the unit rate will be worked out on the basis of the amount divided by the quantity of the item shown in the bid schedule.

(iv) If it is found that the tenderer has not entered any unit rate and amount against any of the pay items of the bid schedule, the University Executive Engineer shall fill in the blanks by nothing the word “Nil” in such blanks at the time of opening of the tender. Such pay items shall be deemed to be covered by the rates of other items.

(v) If the tenderer does not accept the adjusted / corrected amount of tender according to the above provision, his tender shall be rejected and the earnest money forfeited.

10. The tender which proposes any alteration in the works specified in the bid schedule or in the time allowed for carrying out the works or in any other condition mentioned by the University Executive Engineer, will be liable to rejection. The tenderer shall sign each and every page of the tender and contract documents, without making any alteration. All enclosures issued with the contract documents, shall be attached with the tender duly signed by the tenderer. Any addition or alteration made after filling the form shall be duly attested by the tenderer. Non-compliance of this condition shall render the tender liable to rejection.
11. The tenderer shall fill in the tender documents in ink. Errors, if any, shall be scored out and corrections rewritten legibly and attested by the tenderer. Any tender with unattested correction shall be attested by the tenderer in the presence of other tenderers at the time of opening of the tender except that no correction shall be permissible in the rate or amount of the bid schedule or in the tendered price after the opening of the tender.
12. Additional clause(s) for a particular work shall be typed on separate sheet by the University Executive Engineer, which will be annexed to the contract documents specifying the number of sheet(s). The tenderer shall not add or delete any additional clause(s) in the additional clause(s) sheet(s), provided by the University Executive Engineer.
13. The quantities mentioned in the bid schedule are estimated quantities, to be used for preparing tenders, and the University Executive Engineer does not expressly nor by implication agree that the actual amount of works to be performed will correspond there with. No payment will be made on account of anticipated profits for work covered by the contract which is not performed, nor will any adjustment in the unit rates set forth in the bid schedule be made because of an increase or decrease in the actual quantities from the estimated quantities indicated therein, except as determined in accordance with the provisions of clause 42 of the general conditions of contract.
14. No tender without earnest money shall be entertained, Earnest money, calculated @ 3% of the estimated cost of the work (rounded suitably), shall be in the form of deposit at call receipt. The earnest money of the unsuccessful tenderers shall normally be returned by the Secretary Works Committee, University of Veterinary & Animal Sciences, Lahore (UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE) within a week of

opening of the tenders and in any case not later than thirty (30) days following the date set for opening of the tenders. In the event of the tender being accepted, a receipt of the earnest money forwarded therewith, shall there upon be given to the contractor. The earnest money of the successful tenderer on execution of the contract covering work will be adjusted towards the amount of security deposit to be retained from the first amount (s) payable to the contractor under the contract.

15. The successful tenderer will be required to enter into a contract, furnish the performance security (wherever required) and to commence the work within the times specified in the memorandum of work. Should the successful tenderer refuse or fail for any reason to enter into contract, or to furnish the performance security or to commence the work within the time specified in the memorandum of work, it should constitute a just cause for the annulment of the award and in the event of such annulment, the entire earnest money shall be forfeited to UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE, as compensation for such default.
16. (i) The tender shall be signed by the person(s) duly authorized to do so. In the event of a tender being submitted by a firm, it shall be signed separately by each member thereof, or in the event of the absence of any partner, it shall be signed on his behalf by a person holding a power of attorney authorizing him to do so. Such power of attorney should be produced with the tender and it must disclose that the firm is duly registered under the partnership Act, 1932 or any other law in force.
(ii) The tender submitted by a joint venture of two or more firms shall be accompanied by a document of formation of the joint venture, duly registered and authenticated by a competent court, in which shall be stated precisely, the conditions under which it shall function, its period of validity, the person(s) authorized to represent it and accept its obligations the participation of several firms forming the joint venture and any other information necessary to permit a full appraisal of its function.
(iii) A tender submitted by a corporation must bear the seal of the corporation and be attested by its Secretary.
(iv) In all cases, the tender must be signed by an individual or individuals having powers to legally bind the firm, joint venture, corporation or companies on whose behalf they are signing.
17. Each tenderer shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of his tender and of the rates and prices stated in the bid schedule, which rates and prices shall, except in so far as it is otherwise expressly provided in the contract, cover all obligations under the contract and all matters and things necessary for the proper completion and maintenance of the work.
18. The tenderer may modify or withdraw his tender after submission, provided that the modification or notice of withdrawal is received in writing by the University Executive Engineer prior to the prescribed deadline for submission of tenders. The tenderer's modification or notice of withdrawal shall be prepared, sealed, marked and delivered, with the inner envelopes additionally marked "**MODIFICATION OR WITHDRAWAL**" as appropriate. No tender may be modified subsequent to the deadline for submission of tenders. Withdrawal of a tender during the interval between the deadline for submission of

tenders and the expiration of the period tender validity i.e. sixty (60) days as specified by the tenderer in the form of tender may result in the forfeiture of the tender security.

19. The tenderer shall submit the original tender documents complete in all respect and keep a copy of the tender for his own record. The original should be sealed in an inner and an outer envelope, duly marking the envelopes as **“ORIGINAL”**. The inner and outer envelopes shall, (a) be addressed to (Secretary Works Committee UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE), (b) and bear the following identifications: Tender for (Name of Contract), (Reference Number of Tender), and the words **“DO NOT OPEN BEFORE, (Time and Date, set for opening)”**. The inner envelopes shall indicate the name and address of the tenderer to enable the tender to be returned unopened in case it is declared to have been received late is otherwise unacceptable. If the outer envelope is not sealed and marked as instructed above, the University Executive Engineer will assume no responsibility for the misplacement or premature opening of the tender submitted. A tender opened prematurely because of improper identification will be rejected.
20. The tenderer shall indicate in the space provided in the tender his full and proper address at which notices may be legally served on him and at which all correspondence in connection with his tender and the contract is to be sent.
21. The presentation of tender implies full acceptance on the part of the tender of these instructions and all other conditions set forth in the contract document.
22. Any tender received by the (Secretary Works Committee UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE) after the deadline for submission of tenders prescribed in the Notice Inviting Tenders will be returned unopened to the tenderer.
23. The University Executive Engineer or his duly authorized officer (not below the rank of Assistant Engineer / Sub Divisional Officer) will open tenders in the presence of intending tenderers or their authorized agents, who may be present at the time. The officer opening the tender will announce the names of the tenderer, tender rates and the presence of requisite tender security.
24. Promptly after the opening of tenders, the University Executive Engineer will undertake a detailed evaluation of tenders. The University Executive Engineer will determine whether each tender is substantially responsive to the requirements of the tender documents and conforms to all the terms, conditions and specifications of the tender documents without material deviation or reservation; if a tender is not substantially responsive to the requirements of the tender documents, it will be rejected by the University Executive Engineer and may not subsequently be made responsive by the tenderer having corrected or withdrawn the non-confirming deviation or reservation.
25. Except for information to be read out by the University Executive Engineer at the time of opening tenders, accordance with para 23 above, no information relating to the examination, clarification, evaluation and comparison of tenders and recommendations concerning the award of contract shall be disclosed to tenderers or other persons not officially concerned with such process. Any effort by a tenderer to influence the process of examination, clarification, evaluation and comparison of tenders, and in decisions concerning award of contract, may result in the rejection of his tender.
26. To assist in the examination, evaluation and comparison of tenders, the University Executive Engineer may ask tenderers individually for clarification of their tenders, including breakdowns of unit rates. The request for clarification and the response shall be in writing or by cable, but no change in the price or substance of the tender shall be sought, offered or

permitted except as required to confirm the correction of arithmetical errors discovered by the University Executive Engineer during the evaluation of the tender.

26.(A) In case the total tendered amount is less than 5% of the approved estimated (DNIT) amount, the lowest bidder will have to deposit additional performance security from the Scheduled Bank ranging from 5% to 10% as under, within 15 days of issuance of notice or with in expiry period of bid, whichever is earlier.

TOTAL TENDERED AMOUNT BELOW PERFORMANCE SECURITY CORRESPONDING ESTIMATED COST	ADDITIONAL
5%	5%
6%	6%
7%	7%
8%	8%
9%	9%
10%	10%

Note: And further clarified by the Finance Department vide this Notification No. RO(Tech.) FD-1-2/83. VI(P) dated 24-01-2006 that if contractor quote rates 11% below the technically sanctioned and then the corresponding additional security @11% (or subsequent %age below the estimated cost) shall be deposited.

26-B) Lowest evaluated bidder shall, within 15 days of receipt by him of a notice in this regard, furnish to the tender approving authority in cash, bank draft, cashier's cheque, payment order of bank guarantee (valid for three months beyond completion time / extend completion time) from any scheduled Bank of Pakistan, the amount to make up performance security & or additional Performance Security, where required and specified in the tender in item (h) of Memorandum of work. Should the lowest evaluated bidder refuse or fail of any reason to furnish the performance security within the specified time, it should constitute a just cause for rejection of his tender and in the event of such rejection the entire earnest money shall be fortified to government as compensation for such default.

27. The University Executive Engineer shall have the right of rejecting all or any of the tenders without assigning any reason thereof. The University Executive Engineer will not be bound to award the contract to the lowest or to any other tenderer.
28. The unit rates and prices entered in the bid schedule will be the rates at which the contractor will be paid (subject to the adjustment specified in clause 55 of the annexed conditions) and shall be deemed to include all costs of performing the work, including income tax, super tax, and / or other charges, duties and taxes of the Government, autonomous, semi-autonomous and local bodies, profits and costs of accepting the general risk, liabilities and obligations set forth in or implied from the contract.
29. Prior to the expiration of the period of tender validity (60 days) prescribed in the tender form or any extension thereof that may have been granted by the tenderer, the University Executive Engineer will notify the successful tenderer by cable and confirm in writing by registered letter that his tender has been accepted. This letter of acceptance shall name the sum which will be paid in consideration of the execution, completion and maintenance of the works as prescribed in the contract, (hereinafter called the contract price). The notification of award will constitute the formation of the contract.
30. The University Executive Engineer will notify acceptance of the tender to the successful tenderer. The contract agreement may be obtained by the contractor from the office of Director Works at his own cost. Within fifteen (15) days of receipt of the form of agreement, the successful tenderer shall furnish the performance security (5% the contract price) and sign the contract in the presence of the University Executive Engineer.
31. After the successful tenderer has signed the contract and furnished adequate performance security the University Executive Engineer will notify to the unsuccessful tenderers that they were unsuccessful.

32. The completion period will be reckoned from the date of delivering the award or the handing over of the site to the contractor, whichever is later.
33. A copy of contract agreement may be obtained by the contractor at his own cost.

MEMORANDUM OF WORK

(To be filled by the Project Directorate of the University of
Veterinary & Animal Sciences, Lahore)

General Description _____
(if several sub works are included, they should be detailed in a separate sheet)

- _____
- _____
- (a) Estimate cost Rs. _____
- _____
- (b) Amount of earnest money to accompany the tender Rs. _____
(to be furnished by the tenderer in the shape of deposit at call from a scheduled Bank of
Pakistan)
- (c) Percentage of security deposit to be retained from the bills.
- i. On the amount of work done upto Rs. 5 million = ten (10) percent
- ii. On the amount of work done beyond Rs. 5 million = five (5) percent
- (d) Minimum amount of interim running bills Rs. _____
- (e) Mobilization period _____ days
- (f) Time allowed to complete the work after the expiry of mobilization period _____ days.
- (g) Amount of performance security of Rs _____ in
the form of Bank Guarantee (see contract conditions clause 7 and general direction 26 (A),
five (05) percent of the accepted tender price in case of tenders with cost exceeding Rs. 50
millions and as per condition 26(A) for all tenders.
- (h) Period of maintenance (after the date of issuance of certificate of completion)
- _____

University Executive Engineer

Name of Work:- **Heating & Cooling System and Allied Facilities at already Constructed Building (Academic Block) KBCMA, CVAS, Narowal.**

BID SCHEDULE

1. Schedule Items

Sr. No.	Items in the Schedule of rates		Description of item	Estimated Quantity	Unit of Rate	Schedule Rate	Amount (Rs.)
	Pare No.	Serial No.					
1	2	3	4	5	6	Based on MRS BI-Annual period (1st January, 2023 to 31st July, 2023) District, Narowal	9

- (i) _____ Percent _____ on Sr. No. _____) Rs. _____) _____
(In figures and words) (Above are below)
- (ii) _____ Percent _____ on Sr. No. _____) Rs. _____) _____
(In figures and words) (Above are below)
- (iii) _____ Percent _____ on Sr. No. _____) Rs. _____) _____
(In figures and words) (Above are below)
- (iv) _____ Percent _____ on Sr. No. _____) Rs. _____) _____
(In figures and words) (Above are below)
- (v) _____ Percent _____ on Sr. No. _____) Rs. _____) _____
(In figures and words) (Above are below)

Contractor

University Executive Engineer

Name of Work:-

**Heating & Cooling System and Allied Facilities
at already Constructed Building (Academic
Block) KBCMA, CVAS, Narowal.**

BID SCHEDULE (cont)

1. Other than Schedule Items / Items Rate

Sr. No.	Pay item No. Or reference to special supplied	Description of Item	Estimated Quantity	Unit of Rate	Unit Rate (To be filled in by the Contractor when not already filled in by the District Officer		Amount (To be filled in by the Contractor when not already filled in by the District Officer for items against which the unit rate have already been filled in by him
					In figures	In words	
1	2	3	4	5	6	7	9

Total cost of other than Schedule Items / Items Rate.

Rs. _____

Contractor

University Executive Engineer

Name of Work:- **Heating & Cooling System and Allied Facilities at
already Constructed Building (Academic Block)
KBCMA, CVAS, Narowal.**

BID SCHEDULE (cont)

Total tendered amount of the work
(To be filled in by the Tender)

Rs.
on

1. Total cost of schedule items. **Rs.** _____

2. Total cost of other than schedule items / Items Rate. **Rs.** _____

Grand Total **Rs.** _____

Rs. _____

(in words) Rupees _____

TENDER FOR WORK

To

The University Executive Engineer,
University of Veterinary and Animal Sciences
Lahore

Dear Sir,

I / we

(Name of the contractor)

the undersigned tenderer, having examined the conditions of contract, specifications, drawings, bid schedule and addenda Nos. _____ thereto, for the work of _____

(Name of work)

And the works associated therewith, and having examined the site of the above named works, or having caused the site to be visited on our behalf by my / our competent and reliable agent, and having satisfied myself / ourselves as to all conditions under which the above named work must be performed, hereby offer to execute, complete and maintain the whole of the above mentioned work including its ancillary works associated therewith, in accordance with the said contract documents, including the addenda indicated above, a tender price of Rs. _____ (Rupees) _____ or such other sums as may be ascertained in accordance with the said conditions of contract and the rates, and the prices set forth in the bid schedule.

2. As security for the due performance of the undertaking and obligations of this tender I / we submit herewith a deposit at call receipt No. _____

Dated _____ in the amount of Rs. _____ (Rupees) _____

From the _____ Bank _____ Branch _____ drawn in favour of Treasurer, UVAS, Lahore or made payable to you as earnest money, the full value of which will be absolutely forfeited to University of Veterinary & Animal Sciences, Lahore without prejudice to any other rights or remedies of the said University, should I / we withdraw or modify the tender within its validity period of sixty (60) days, following the date of receipt of tender.

3. I / we understand that if my/our tender is accepted, the full value of the earnest money as attached with the tender shall be detained by University of Veterinary & Animal Sciences, Lahore towards the amount of security deposit specified in clause 48 of the said conditions of contract and item (d) of the memorandum of work.

4. Should this tender be accepted by you I / we hereby undertake:-

a) To sign all the necessary documents for entering into contract agreement in the form set out in the contract document within fifteen (15) days following your notification of such acceptance.

b) To commence the work within the stipulated time named in item (f) of memorandum hereto annexed following the date of issuance of your order to proceed with or the handing over of the site, whichever is later and in the event of my /our failure to do so, the entire amount of earnest money deposited by me /us for which deposit at call receipt is enclosed herewith is to be absolutely forfeited to the University of Veterinary & Animal Sciences, Lahore. On the commencement of the

work, I /we hereby also agree to abide by and fulfill all the terms or provisions of the said conditions of the contract annexed hereto so far as applicable and in default thereof, to forfeit and pay to Government the sums of money mentioned in the said conditions.

c) To complete and deliver the whole of the work comprised in the contract within the time stipulated in item No. (g) of the memorandum hereto annexed, subject to such extension in the time limit as may be granted under the conditions of contract.

d) The furnishing of performance security under item (h) of the memorandum annexed hereto, in the sum equal to 5 (five) percent of the cost of the work in the same form and on the same conditions as are prescribed by and to the satisfaction of the University Executive Engineer.

5. I /we also agree that when materials and / or equipment for the work are provided by the UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE to be paid for them shall be as provided in appendices annexed hereto.

6. I /we agree to abide by this tender for the period of thirty (30) days following the date set for receiving of tenders and it shall remain binding upon me / us and may be accepted by you at any time before the expiration of that period.

7. Unless and until a formal agreement is prepared and executed, this tender, together with your written acceptance thereof, shall constitute a binding contract between us, and shall be deemed for all purposes to be the contract agreement.

8. I / we understand that you are not bound to accept the lowest or any tender you may receive, and that you will not defray any expenses incurred by me / us in tendering.

Thanking you,

Yours Faithfully,

(Signature of tenderer)
Name _____
Address _____

Dated this _____ Day
Of _____

The above tender is hereby accepted by me on behalf of University of Veterinary & Animal Sciences, Lahore.

(Signature of University
Executive Engineer)
Department _____

In case the above address is changed, the contractor will immediately notify in writing to the University Executive Engineer, his new address.

GENERAL CONDITIONS OF CONTRACT DEFINITIONS AND INTERPRETATIONS

Definitions Clause 1

In the contract (as herein after defined) the following words and expressions shall have the meaning hereby assigned to them, except where the context otherwise requires:-

- 1) “*Agent*” means the person appointed by the contractor to act on his behalf in his absence;
- 2) “*Certificate of completion*” means the certificate of completion given by the University Executive Engineer pursuant to clause 40 of these conditions;
- 3) “*Contract*” means the contract agreement, the documents set out therein and includes the conditions of contract, the tender and acceptance thereof, the specifications, the drawings, the bid schedule, schedule of rates and the prices;
- 4) “*Contractor*” means the person or persons, firm or company whose tender has been accepted by the University Executive Engineer, and shall include the contractor’s duly authorized representative, successors and assigns;
- 5) “*Contract price*” means the sum named in the tender, subject to such addition thereto or deductions there from as may be made under the provisions of the contract;
- 6) “*Constructional Plant*” means all appliances, or things required in or about the execution, completion, or maintenance of the works or temporary works, but does not include the materials or other things intended to form or forming part of permanent or temporary works;
- 7) “*Drawings*” means the drawing(s) referred to in the contract documents and any modifications of such drawing(s) as may from time to time be furnished or approved in writing by the University Executive Engineer;
- 8) “*University Executive Engineer*” means the University Executive Engineer or any other officer who for the time being and from time to time is in charge of the works and includes an officer appointed by the University of Veterinary & Animal Sciences, Lahore to act as University Executive Engineer for the purposes of the contract;
- 9) “*University of Veterinary & Animal Sciences, Lahore*” means the University of Veterinary & Animal Sciences, Lahore;
- 9-a) “*Item Rates*” means the rates determined on the basis of the market rates system(MRS) introduced by the Government in replacement of the Composite Schedule of Rates 1998 through Finance Department Notification NO. R.O (Tech.) F.D.2-3/2004 dated:02-08-2004
- 10) “*Period of maintenance*” means the period during which the contractor is obliged to guarantee the work or defined portions of work against defect and during which he is obliged to perform any maintenance procedure that may be specified by the University Executive Engineer and shall be calculated from the date of the certificate of completion given by the University Executive Engineer in accordance with clause 40 hereof or in the event of more than one certificate having been issued by the University Executive Engineer under the said clause from the respective dates so certified;
- 11) “*Maintenance*” means the repairs, amendment, reconstruction and includes the rectification of defects imperfections, shrinkages and other faults except fair wear and tear as may be required of the contractor in writing by the University Executive Engineer during the period of maintenance;
- 12) “*Programmed of work*” means the programme of work submitted by the contractor and approved by the University Executive Engineer and includes and amendment thereto made from time to time and approved by the University Executive Engineer.
- 13) “*Site*” means the lands and other places on, at, over, under, in or through which the works are to be executed or carried out in pursuance of the contract or any adjacent land, or part or street, which may be allotted or used for the purpose of carrying out the contract or any lands or places provided by the University Executive Engineer for the purpose of the contract together with such other places as may be specifically designated in or pursuant to the contract as forming part of the site;

- 14) “Specifications” means the specification referred to in the tender and any modification thereof or addition thereto as may from time to time be furnished or approved in writing by the University Executive Engineer;
- 15) “Temporary Works” means all temporary works of every kind required in or about the construction, completion or maintenance of the works;
- 16) “Works” means the works to be executed in accordance with the contract and includes any permanent work as required for the performance of the contract.

Clause 2

Marginal headings for information only	The marginal headings, the words, notes, titles and phrases used in these general conditions and documents attached hereto, are strictly for information and direction of the reader with regard to the contents of the said documents and shall by no means be invoked for interpretation of the said clauses nor shall they be deemed to be part thereof or be taken into consideration in the interpretation or of the contract.
--	---

Clause 3

Term to include Designation of Corresponding Post	The term “University Executive Engineer” “Project Director” and Chief Engineer used in the contract and the documents attached thereto, shall respectively be taken to include the terms “University Executive Engineer” “Project Director” and “Campus Committee” or the holder of the corresponding posts in relation to the work.
---	--

CONTRACT DOCUMENTS

Clause 4

Documents Manually Explanatory	Except if and to the extent otherwise provided by the contract, the conditions of contract and additional conditions annexed hereto shall prevail over those of any other document forming part of the contract. Subject to the foregoing, the several documents forming the contract are to be taken as mutually explanatory of one another but in case of any error, omission, ambiguity or discrepancy is found between these documents, the same shall be reported to the Engineer-in-charge who shall correct such error or omission or explain and adjust the ambiguity or discrepancy, as the case may be, and shall thereupon issue to the contractor instructions directing in what manner the work is to be carried out, . Provided always that if in ; the opinion of the University Executive Engineer compliance with any such instructions shall involve the contractor in any expenses which by reason of any such error, omission, ambiguity or discrepancy, the contractor did not have reasons to anticipate, the University Executive Engineer shall pay such additional sums as he shall certify to be reasonable to cover such expenses. Provided further that any work done by the contractor, which perpetuates or adds to any error, omission, ambiguity or discrepancy, already discovered and pointed out, shall be considered to have been done at the contractor’s own risk.
--------------------------------	--

Clause 5

1) Custody of Drawings	The drawings shall remain in the sole custody of the University Executive Engineer but two sets of the detailed or working drawings will be obtained by the contractor free of cost from the University Executive Engineer after acceptance of his tender. The contractor shall provide and make at his own expense any further copies required by him. On the completion of the contract, the contractor shall return to
-------------------------------	---

	the University Executive Engineer all drawings provided to him under the contract.
2)	If so instructed , the contractor shall undertake not to disclose details of classified drawings, other than to men in his employ and will give an undertaking to the University Executive Engineer that these drawings are not replicated or passes on to others or used by any other agency / person.
Classified Drawings	
3)	One copy of the drawings furnished to the contractor as aforesaid shall be kept by the contractor at site and the same shall at all reasonable times also be made available for inspection and used by the University Executive Engineer or by any of his superior officer or by any person authorized by the University Executive Engineer in writing.
One copy of Drawing to be kept on site	
4)	The University Executive Engineer shall supply to the contractor, from time to time during the progress of the works, such further drawings and instructions as shall be necessary for the purpose of the proper and adequate execution and maintenance of the works, and the contractor shall carry out and be bound by the same. The contractor shall give adequate notice in writing, to the University Executive Engineer of any such further drawing and instructions that contractor may require for execution of works or otherwise under the contract.
Further Drawings and instructions	

GENERAL OBLIGATIONS

Clause 6	
Contract agreement	The contractor shall, when called upon so to do by the University Executive Engineer enter into and execute a contract agreement in the form annexed.

Clause 7	
Performance Security	<p>The contractor shall (a) within 15 days of the receipt by him of the notification of the acceptance of his tender furnish to the Treasure UVAS Lahore in cash, Bank draft, Cashier’s Cheque or payment order or Bank Guarantee from the bank of Punjab or any scheduled bank of Pakistan, the amount to make up the full performance security where required and specified in the tender, and / or (b) permit UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE at the time of making and payment to him for work done under the contract deduct such sum as specified in item(h) of memorandum and moneys or deductions so paid or made shall be held as additional security deposit. All compensation or the sums of money payable by the contractor under the terms of this contract may be deducted from, or paid by the sale of sufficient part of his performance security, and in the event of his performance security reduced by reason of any such deduction or sale as aforesaid the contractor shall within ten days thereafter make good in cash or other securities as aforesaid and sum or sums which may have been deducted from, or raised by sale of performance security or any part thereof.</p>

If the amount of the performance security is not furnished within the period specified at (a) above, the tender already accepted shall be considered as cancelled and the tender security will be confiscated by the Treasure UVAS Lahore. The performance security deposit lodged by a contract (in cash or other form or retained in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is accepted, or along with the final bill if it is prepared after that period on account of some unavoidable circumstances.

Clause 8

Programme of work to be furnished if so required by University Executive Engineer

- i) The contractor shall if so required by the University Executive Engineer submit in writing to the University Executive Engineer within the period specified by him for his approval a Programme showing the order of procedure and the method in which he proposes to carry out the works. The time and progress chart shall be prepared in direct relation to the; time period started in item (g) of the memorandum hereto annexed for; the completion of individual items thereof and the works as a whole. It shall indicate the forecast of the date for commencement and completion of various trade processes or section of the works, and shall be amended as may be required by agreement between the University Executive Engineer and the contractor within the limitation of time imposed in the contractor documents.
- ii) The contractor shall also, whenever required by the University Executive Engineer, furnish for his information full particulars in writing of the organization and staff by which he proposes to direct and administer his performance of the contract and also such further information concerning the contractor's arrangements for the carrying out the work and of the constructional plants or temporary works which the contractor intends to supply, use or construct, as the case may be.
- iii) The submission to and approval by the University Executive Engineer of such Programme, or the furnishing of such particulars or information shall not relieve the contractor of any of his duties or responsibilities under the contract
- iv) In the event of the non-submission of the Programme or revised/amended Programme of work by the contractor for approval by the University Executive Engineer within the period specified by the University Executive Engineer, the contractor shall be liable to pay as compensation an amount, equal to ¼ % per day or such smaller amount as the University Executive Engineer (whose decision in writing shall be final) may decide on the total tendered amount of the work, subject to maximum of 2% of contract amount.

Action when Programme not submitted in time

Clause 9

Setting out

The contractor shall be responsible for the true and proper setting out of the work in relation to original points, lines and levels of reference given by the University Executive Engineer in writing and for the correctness (subject as above mentioned) of the position, levels, dimensions and alignments of all parts of the works and for the provision of all necessary instruments, appliances and labour in connection therewith. If at any time during the progress of the work, any error shall appear or arise in the position, levels, dimensions, or alignment or any part of the works, the contractor on being required so to do by the University Executive Engineer, shall at his own expense, rectify such error to the satisfaction of the University Executive Engineer unless such error is based on incorrect data supplied in writing by the University Executive Engineer in which case the expenses of rectifying the same shall be borne by the Government. The checking of any setting out or of any line or levels by the University Executive Engineer shall not in any way relieve the contractor of his responsibility for the correctness thereof, and the contractor shall carefully protect and preserve all points, marks, lines, levels, bench marks, site-rails, pegs, slope stakes, batten boards for location, and other things used in setting out the works.

<p>Clause 10</p> <p>Work to be executed in accordance with the specification drawings orders etc</p>	<p>The contractor shall execute the whole and every part of the works in the most substantial and workman-like manner, and both as regards material and otherwise in every respect in strict accordance with the specification. The work executed by the contractor shall also conform to the design(s) and / or drawings and instructions in writing relating to the work signed by the University Executive Engineer and lodged in his office, and to which the contractor shall be entitled to have access at such office, or on the site of the work for the propose of inspection during office hours. The contractor shall, if so required; be entitled at his own expenses to make or cause to be made copies of specifications, and of all such designs, drawings and instructions as aforesaid.</p>
<p>Clause 11</p> <p>Action where no specifications are provided</p>	<p>In the case of any class of work for which there is no such specification as mentioned in para-2 of general directions for the guidance of the tenderer annexed hereto, such work shall be carried out in accordance with the prescribed standard specifications, and in the event of there being no such specifications, in accordance with the specification attached with the tender, if however, there is no standard specification or specifications attached with the tender, the work shall be carried out, in all respects in accordance with the instructions and requirements of the University Executive Engineer.</p>
<p>Clause 12</p> <p>Work to be under direction of University Executive Engineer</p>	<p>All works to be executed under the contract shall be executed under the directions and subject to the approval in the respects, of the University Executive Engineer who shall be entitled to direct at what point or points and in what manner they are to be commenced and from time to time carried on.</p>
<p>Clause 13</p> <p>Lighting at Night work</p> <p>Watching and Lighting</p>	<p>i) In the event of night work being carried on, the contractor shall provide and maintain such good and sufficient lights as will enable the work to proceed with satisfactorily and without danger. Similarly, the approach to the site and works where the night work is being carried out shall be efficiently lighted. All arrangements adopted for such lighting shall be to the satisfaction of the University Executive Engineer.</p> <p>ii) The contractor shall in connection with the works provide and maintain at his own cost all lights, warning lights, caution boards, attendants, guard fencing and watch men, when and where necessary or required by the University Executive Engineer, for the protection of the works or for the safety and convenience of the public or others.</p>
<p>Clause 14</p> <p>Arrangements to safeguard danger to unfinished work</p>	<p>The contractor is expected to make himself acquainted with the weather conditions, etc, and make his arrangements in such a manner that unfinished work is not in danger from storms, floods, etc. A claim by the contractor for a loss caused by any such eventuality will not be entertained by the UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE.</p>
<p>Clause 15</p>	<p>The contractor shall supply at his own cost all materials (except such material, if any as may in accordance with the contract be supplied from the departmental store) constructional plants, tools, appliances,</p>

Contractor to supply plant, leaders, scaffolding, etc	implements, ladder, cordage, tackles, scaffoldings and temporary works, requisite or proper for the execution of the works, whether original, altered or substituted, and whether included in the specifications or other documents forming part of the contract referred to in these conditions or not, or which may be necessary for the purpose of satisfying or complying with the requirements of the University Executive Engineer as any matter as to which under these conditions he is entitled to be satisfied, or which he is entitled to require together with carriage therefore, to and from the work. The contractor shall also supply without charge the requisite number of persons with the means and material necessary for the purpose of setting out works, and counting, weighing, and assisting in measurement or examination at any time, and from time to time of the work or materials. Failing his so doing the same may be provided by the University Executive Engineer at the expense of the contractor, and the expenses may be deducted from any money due to the contractor under the contract, or from his security deposit. The contractor shall also provide all necessary fencing and lights required to protect the public from accident, and shall be bound to bear the expenses of defense of every suit action or other proceedings at law that may be brought by any person for injuries sustained by him owing to neglect in taking the above precautions and to pay any damages and costs which may be awarded in any such suit, action or proceedings to any such person, or which may with the consent of the contractor be paid to compromise any claim by any such person.
Contractor liable to pay damages arising from non-provision of lights fencing etc.	

Clause 16

Notice to be given before the work is covered up	The contractor shall give not less than five days notice in writing to the University Executive Engineer or his subordinates in charge of the work, before covering up or otherwise placing beyond the reach of measurement any work in order that the same may be measured, and correct dimensions thereof be taken before the same is so covered up or placed beyond the reach of measurement and shall not cover up or place beyond the reach of measurement any work without the consent in writing of the University Executive Engineer or his subordinate in charge of the work. If any work is covered up or placed beyond the reach of measurement, without such notice having been given and consent obtained the same shall be uncovered at the contractor's expenses, and no payment or allowance shall be made for such work or the materials with which the same was executed.
--	---

Clause 17

1)	The contractor shall provide and employ on the site for the purpose of and in connection with the execution and maintenance of the work under the contract:-
Contractor's employees	<div style="margin-left: 20px;"><div style="margin-left: 20px;">a) Only such engineer and technical assistance as are skilled and experienced in their respective callings, and such sub-agents, foremen and leading hands as are competent to give proper supervision of the work, they are required to supervise, and</div><div style="margin-left: 20px;">b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution and maintenance of works under the contract.</div></div>
2) i)	The University Executive Engineer shall have full powers at all times to object to the employment and to require the contractor to remove forthwith from the site, the agent, workman, foreman or any other person employed by the contractor or any sub-contractor, who in the opinion of the University Executive Engineer misconducts himself or
Removal of Contractor's employees	

- aforesaid.
- b) The right of the UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE to construct the works or any part thereof on, over, under, in or through any land.
- c) Interference whether temporary or permanent with any right or light, air, way or water, or other assessment of quasieasement which is the unavoidable result of the construction of the works in accordance with the contract.
- d) Injuries or damage to persons or property resulting from any act or neglect done or committed during the currency of the contract of the UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE, its agents, servants or other contractors (not being employed by the contractor) or for or in respect of any claims, demand , proceedings, damages, costs, charges, and expenses in respect thereof or in relation, thereto.

Provided further that for the purposes of this clause the expression “the site” shall be deemed to be limited to the Area define in the specification or shown on the drawings in which land and crops will be disturbed or damaged as inevitable consequence of carrying out the works.

- 2) The UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE will indemnify the contractor for and against all claims, demands, proceedings, damages, costs, charges and expenses in respect of the matters referred to in the provision to sub-clause (1) of this clause.

Indemnity by the
UNIVERSITY OF
VETERINARY &
ANIMAL SCIENCES,
LAHORE

Note: The limit of various departments for the application of this clause is as follows:-

- | | | |
|----|-------------------------------|-----------------------------------|
| | Buildings | Contracts exceeding Rs. 5 |
| | Million | |
| 1) | Public Health Engineering | Contracts exceeding Rs. 5 Million |
| | Highways | Contracts exceeding Rs. 10 |
| 2) | Million | |
| | Irrigation | The clause would not apply |
| 3) | Housing and Physical Planning | Contracts exceeding Rs. 5 Million |
| 4) | | |
| 5) | | |
- The clause may be adopted in contracts of smaller amount wherever so directed by the Vice Chancellor.

Clause 21

Work to be open to
inspection

Contractor or his
responsible agent to be
present

All works under or in the course of execution or executed in pursuance of the contract, shall at all time be open to inspection and supervision of the University Executive Engineer or his subordinate, and the contractor shall at all times during the usual working hours and at all other times for which reasonable notice of the intention of the University Executive Engineer, his senior or his subordinate to visit the works shall have been given to the contractor, either himself be present to receive orders and instruction or have an agent, duly accredited in writing present for that purpose. Orders given to the

		contractor's agent shall be considered to have the same force as if they have been given to the contractor himself.
	Clause 22	
i	Giving of notices and Payment of fees	The contractor shall give all notices, and at his own cost pay all fees, required to be given or paid by any national or state statute, ordinance or other laws any regulation or by-laws of any local or other duly constituted authority in relation to the execution of the works or of any temporary works and by the rules and regulations of all public bodies and companies whose property or rights are affected or may be affected in any way by the works or any temporary works.
	ii	The contractor shall conform in all respects with the provisions of any such federal, provincial and local statutes, ordinance or law as aforesaid and the regulations or by-laws of any local or other duly constituted authority, which may be applicable to the works, or to any temporary works and with such rules and regulations of Public Bodies and companies as aforesaid and shall keep the UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE indemnified against all penalties and liabilities of every kind for breach of any such statutes, ordinance or law, regulation of by-laws.
	iii	The contractor shall be responsible for the payment of all income tax, super tax and other Government or local taxes arising out of the contract, which shall not be reimbursed to him by the UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE and the rates and prices stated in the bid schedule shall be deemed to cover all such taxes.
	Compliance with statutes regulations etc.	
	Payment of income tax and other taxes.	

	Clause 23	
	Cost of bonds	The cost of various bonds to be entered into and executed between the contractor and the Treasure shall be in all respects, at the expense of the contractor.

	Clause 24	
	Change in the constitution of firm	In the case of tender by partners, any change in the constitution of the firm, joint venture, company or corporation shall be forthwith notified by the contractor to the University Executive Engineer for his information.

	Clause 25	
	Photographs and advertisements	Photographs of the works shall be taken by permission of the University Executive Engineer. Only signs or other advertisement approved by the University Executive Engineer may be displayed at or near the works. Photographs of the works shall not be published without prior written approval of the UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE, which shall not be unreasonably withheld.

ASSIGNMENT AND SUB-LETTING

	Clause 26	
	Assignment	The contractor shall not assign the contract or any part thereof or any benefit or interest therein or there under without the prior written consent of the University Executive Engineer.

	Clause 27	
	Subletting	the contractor shall not sublet the works or any parts thereof except where otherwise provided by the contract, without the prior written

consent of the University Executive Engineer and such consent, if given , shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and negligence of any sub-contractor, his agents, servants or workmen as if they were the acts, defaults or neglects of the contractor, his agents, servants or workmen. Provided always that the provision of labour as a piece work basis shall not be deemed to be a subletting under this clause.

Clause 28

1)
Quantity of material and
workmanship and tests

All materials and workmanship shall be of the respective kinds described in the contract and in accordance with the instructions of the University Executive Engineer and shall be subjected from time to time to such tests as the University Executive Engineer may direct at the place of manufacture or fabrication or on the site or at all or any of such places. The contractor shall provide such assistance, instruments, machines, labour and material as are normally required for examining, measuring and testing any work and the quality, weight or quantity of any material used and shall supply samples of material before incorporation in the works for testing, as may be selected and required by the University Executive Engineer.

2)
Cost of samples

All samples shall be supplied by the contractor at his own cost if the supply thereof is clearly intended by or provided for in the specifications or bill of quantities but if not then at the cost of the UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE.

3)
Cost of tests

The cost of making any test shall be borne by the contractor if such test is clearly intended by or provided for in the specification or bill of quantities and (in the cases only of a test under load or of a test to ascertain whether the design or any finished or partially finished work is appropriate for the purpose which it was intended to fulfill) is particularized in the specifications or bill of quantities in sufficient detail to enable the contractor to price or allow for the same in his tender.

4)

Cost of tests etc. not
provided for

If any test is ordered by the University Executive Engineer which in either:-

- a) Not so intended by or provided for ; or
- b) (in the cases above mentioned) is not so particularized; or
- c) Through so intended by or provided for is ordered by the University Executive Engineer to be carried out by an independent person at any place other than the site or the place of manufacture or fabrication of the material tested.

Then the cost of such test shall be borne by the contractor if the test shows the workmanship or materials not to be in accordance with the provisions of the contract or the instructions of the University Executive Engineer but otherwise by the UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE.

Clause 29

Constructional material
fittings, etc .to conform to
representative samples

Before any construction material fitting is brought to the site of work, the contractor shall submit to the University Executive Engineer representative samples of the material fitting, etc. he proposes to use.

approved by University
Executive Engineer

The samples after approval will be retained by the University Executive Engineer in his custody the contractor shall be responsible for ensuring that materials and fittings, etc. conforming to such samples are used throughout the contract, failing which the material fittings, etc. will not be accepted and shall be removed forthwith from the site of work if so desired by the University Executive Engineer.

Clause 30

Store to be supplied by
Government

If the specification or the estimate of the work provides for the use of any special description of material and equipment to be supplied from the University Executive Engineer's store or if it is required that the contractor shall use certain stores to be provided by the University Executive Engineer (such materials, stores and equipment and the prices to be charged therefore as hereinafter mentioned being so far as practicable for the convenience of the contractor but not so as in any way to control the meanings or effect of this contract specified in the schedule of memorandum hereto annexed), the contractor shall be supplied with such materials and stores as required from time to time to be used by him for the purpose of the contract only; and the value of the full quantity of materials and stores so supplied at the rates specified in the said schedule or memorandum may be set off or deducted from any sums due or to become due, to the contractor, under the contract or otherwise; or against or from the security deposit. All materials supplied to the contractor shall remain the absolute property of the Government, and shall not, on any account be removed from the site of works without the written permission of the University Executive Engineer, and shall at all times be open to inspection of the University Executive Engineer, any such material unused or in perfectly good condition at the time of the completion or termination of the contract shall be returned to the University Executive Engineer's store, if by a notice in writing under his hand he shall so require; but the contractor shall not be entitled to return any such materials unless with such consent, and shall have no claim for compensation on account of any such materials so supplied to him, as aforesaid being unused by him, or for any wastage in or damage to any such materials.

Clause 31

Action and compensation
payable in cases of bad
work.

If it shall appear to the University Executive Engineer or to his subordinate in charge of the work, that any work has been executed with unsound, imperfect, or unskillful workmanship or that any materials or articles provided by him for the execution of the work are unsound, or of a quality inferior to that contracted for, or otherwise not in accordance with the contract the contractor shall on demand in writing from the University Executive Engineer specifying the work, materials or articles complained of notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith rectify, remove and reconstruct the work so specified in whole or in part, as the case may require, or as the case may be, remove the materials or articles so specified and provide material as originally contracted or articles at his own proper charge and cost, and in the event of his failing to do so within a period to be specified by the University Executive Engineer in his demand aforesaid, then the University Executive Engineer may rectify or remove and re-execute the work, remove and replace with others, the materials and articles complained of, as the case may be, by his own workman or by other contractor and recover from the contractor towards the cost thereof a sum equal to the sum actually incurred by the University Executive

Engineer (whose certificate as to the amount of the work shall be final and binding on the parties plus departmental charges on the amount so incurred equal to ten (10) percent or such small amount as the University Executive Engineer (whose decision in writing shall be final) may decide, and deduct the same from any money due or that becomes due to the contractor under this contract or on any account whatsoever, due by Government to the contractor. Measures of rectification will be decided by the University Executive Engineer and may include additional work necessary to strengthen or set right the unusual work carried out by the contractor.

Clause 32

Applications of labour laws and rules

The contractor shall employ labour, provide all facilities and pay wages to his work people or employees in accordance with the labour laws or enactments relating thereto and rules framed there under, inforce from time to time.

Clause 33

1)
Contractor liable for payment of compensation to injured workman or in case of death to his relations.

In every case in which by virtue of the provision of section 12, sub section (1) of the workman’s Compensation Act 1923, UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE is obliged to pay compensation to a workman employed by the contractor in execution of the work, UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE will recover from the contractor the amount of the compensation so paid and without prejudice to the rights of the UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE under section 12, sub section (2) of the said Act. UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE shall be at liberty to recover such amount or any part thereof, by deducting it from the security deposit or from any sum due by UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE to the contractor, whether under the contract or otherwise.

2)

UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE shall not be bound to contest any claim made against under section 12, sub section (1) of the said Act, except on the written request of the contractor and upon his giving to the UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE full security for all costs for which UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE right become liable in consequence of contesting such claims.

Clause 34

i.
Use of donkeys and other animal

No contractor shall use donkeys or other animals with breaching of string or thin rope. The breaching must be at least 75 mm wide and should be of tape (Nawar).

No animal suffering from sores, lameness or emaciation or which is immature shall be used on the work.

ii.

COMMENCEMENT, TIME AND DELAYS

Clause 35

Commencement of work

The contractor shall commence the work on the site within the period named in the memorandum after the receipt by him of an order in writing to this effect from the University Executive Engineer and shall proceed with the same with due diligence and without delay, except as may be expressly sanctioned or ordered by the University Executive Engineer or be wholly beyond the contractor’s control.

Clause 36

Subject to any requirement in the specification as to the completion of any portion of the works before completion of the whole, the whole of the works shall be completed within the time stated in the memorandum or such extended time as may be allowed under clause 37 thereof.

Extension of Time for completion

If by reasons of the amount of extra or additional work of any kind or variation of from, quality or quantity of the works or any part thereof ordered by the University Executive Engineer or on the ground of his having been unavoidable hindered in the execution of the work or on any other ground or other special circumstances of any kind whatsoever, or any cause beyond the reasonable control of the contractor, the work is delayed or impeded or the contractor prevented from whether by the University Executive Engineer or otherwise howsoever , or hindered in the execution or completion of the work or any part thereof, whether such delay or impediment or prevention or hindrance occurs before or after the time or extended time fixed for completion the contractor shall apply in writing to the University Executive Engineer within thirty days of the date of such circumstances, the full and detailed particulars of the claim on account of which he desires an extension as aforesaid. The University Executive Engineer with the approval of the competent authority shall, if in his opinion (which shall be final) reasonable grounds shown therefore by the contractor are such as fairly to entitle the contractor to an extension of time for the completion of the work, authorize him from time to time in writing, either prospectively or retrospectively, such extension of time for the completion of the work or any part thereof, as may in his opinion be necessary or proper.

No work at night or on
Sundays /Public Holidays

Subject to any provision to the contrary contained in the contract, none of the permanent work shall save as here in after provided be carried on during the night or on Sundays or public holidays without the permission in writing of the University Executive Engineer save when the work is unavoidable or absolutely necessary for the saving of life or property or for the safety of the works in which case the contractor shall immediately advise the University Executive Engineer. Provided always that the provisions of this clause shall not be applicable in the case of any work which it is customary to carry out by rotary or double shifts.

a)
Compensation for delay

The time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor. The work shall throughout the stipulated period of the contract be proceeded with all due diligence in accordance with the programme of work as approved by the University Executive Engineer or any amended programme of work approved by the University Executive Engineer from time to time (time and quality being deemed to be the essence of the contract on the part of the contractor) and the contractor shall pay as compensation an amount equal to one percent of the amount of contract, subject to maximum of 10% or such smaller amount as the University Executive Engineer (whose decision in writing shall be final) may decide, on the amount of the estimated cost stated in item (b) of the memorandum of work annexed hereto for every day that the work remains un commenced or unfinished after the proper date.

b)	In order to ensure good progress during the execution of work the contractor shall be bound, in all cases in which time allowed for any work exceeds thirty days, to complete each part of the work or its component, as per programme of work or any revision or amendment to it approved by the University Executive Engineer. In the event of the contractor failing to comply with this condition, without sufficient reasons acceptable to the University Executive Engineer, he shall be liable to pay as compensation an amount equal to one per cent or such smaller amount as the University Executive Engineer (whose decision in writing shall be final) may decide on the estimated cost of the work as named in the item (b) of the memorandum hereto annexed for every day that the due quantity of work remains incomplete. Provided always that the entire amount of the compensation to be paid under the provisions of this clause shall not exceed ten percent of the estimated cost stated in item (b) of the memorandum of work annexed hereto.
Rate of progress	
c)	If the funds required for completion of contract are not provided within two years of the stipulated date of completion, contractor may ask for finalization of his contract. All recoveries due from contractor (mobilization, secured advance, machinery hire charges, etc) will be made before finalization of contract.
Compensation for inadequate funds	

Clause 40	CERTIFICATE OF COMPLETION
Certification of completion of work	Without prejudice to the right of the UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE under any such clause(s) herein contained, as soon as in the opinion of the University Executive Engineer , the works shall have been substantially completed and shall have satisfactory passes any final test that may be prescribed by the contract, the University Executive Engineer will issue to the contractor a certificate of completion in respect of work, and the period of maintenance of work shall commence from the date of such certificate, provided that the University Executive Engineer may give such a certificate with respect to any independent part of the works before the completion of the whole of the works, and when any such certificate is given in respect of such a part of the works, such part shall be considered as completed and the period of maintenance of such part shall commence from the date of such certificate. Provided also that a certificate of completion given in accordance with the foregoing provisions of any part of the works shall not be deemed to certify completion of any ground or surface requiring reinstatement, unless such certificate shall expressly so state. Provided further that no such certificate shall be given nor shall the works or any or tis parts be considered to be complete until the contractor shall have removed from the premises on which the works or any such parts shall be executed, all scaffoldings, surplus materials of all kinds and rubbish, buildings and other construction material of all kinds and cleaned off the dirt from all woodwork, doors, windows, walls , floors, or other parts of any building or buildings, or road work and road structures, water supply, sewerage or drainage works, sanitary installation, gas and electric fittings, in , upon or about which the works are to be executed, or which he may have had possession for the purpose of the execution thereof, nor until the works shall have been measured by the

University Executive Engineer whose measurements shall be binding and conclusive against the contractor.

If the contractor shall fail to comply with the requirements of this clause as to the removal of scaffoldings, surplus materials of all kinds and rubbish as aforesaid and cleanings of dirt on or before the date fixed for the completion of the works, the University Executive Engineer may at the expense of the contractor, remove such scaffoldings or surplus materials of all kinds and rubbish and dispose of the same as he thinks dirt, and clean off such dirt as aforesaid and the contractor shall forthwith pay the amount of all expenses so incurred, and shall have no claim in respect of any such scaffoldings or surplus materials of all kind as aforesaid, except for any sum actually realized by sale thereof.

ALTERATIONS, ADDITION AND COMMISSIONS

Clause 41

Alternation in specifications and drawings

Alternations omissions of substitution do not invalidate the contract

Extension of time in consequence of alterations

Rate of works not in schedule of rates, bid schedule or in the estimates

The University Executive Engineer shall have power to make any alteration in, omission from, addition to, or substituted for, the original specification, drawing designs and instructions that may appear to him to be necessary or advisable during the progress of the work, and the contractor shall be bound to carry out the works in accordance with any instructions which may be given to him in writing signed by the University Executive Engineer and such alternations, omission, additions or substitutions shall not invalidate the contract, and any altered, additional or substituted work which the contractor may be directed to do in manner above specified as part of the work, shall be carried out by the contractor on the same conditions in all respects on which he agreed to do the main work, and the same rates as are specified in the tender (bid schedule for the main work). The time for the completion of the work shall be extended in the proportion that the altered, additional or substituted work bears to the original contract work and the certificate of the University Executive Engineer shall be conclusive as to such proportion.

And, if the altered, additional or substituted work includes any item of work, for which no rate is specified in this contract, then such items of work shall be carried out at the item rates enforced at the time of receipt of tenders with reference to which the tender for the work was submitted by the contractor.

If such altered, additional or substituted item(s) of work is not entered in the bid schedule or not available in MRS enforced at the time of receipt, then the contractor shall within seven days of the date of receipt of the orders to carry out the work inform the University Executive Engineer or the rate which it is his intension to charge for such items of work, and if the University Executive Engineer does not agree to this rate, or the approval to this rate (or the negotiated rate, if any), is not communicated to the contractor within a period of thirty (30) days reckoned from the date of receipt by the University Executive Engineer of the proposed rate, the University Executive Engineer shall by a notice in writing be at liberty to cancel his order to carryout such item of work and arrange to carry it out in such a manner as he may consider advisable; provided always that if the contractor shall commence work or incur an expenditure in regard thereto, before the rate shall have been determined as lastly hereinafter mentioned, he

shall do so at his own risk and cost.

No deviation from specification stipulated in the contract or additional items of work shall be carried out by the contractor unless the rate of the substituted, altered or additional items have been approved in writing failing which UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE will not be bound to entertain any claim on this account. The interpretation of the University Executive Engineer in the event of any dispute due to any ambiguity in the specification or nomenclature shall be binding and final.

Clause 42

No compensation for alteration in or restriction of work to be carried out, if variation does not exceed 20%

If at any time after the commencement of the work, the University Executive Engineer shall for any reason whatsoever, not require the whole thereof as specified in the tender (bid schedule annexed hereto) to be carried out, or increase or decrease in the quantity of work included in the contract or omit any such work, or change the contract or quality or kind of any such work, or change the levels, lines position and dimensions of any part of the works, or require the contractor to execute additional work of any kind necessary for the completion of the work, the University Executive Engineer shall give notice in writing of this fact to the contractor, who shall have no claim to any payment or compensation whatsoever on account of any profit or advantage which he might have derived from the execution of the work in full, but which he did not derive in consequence of the full amount of the work not having been carried out neither shall he have any claim for compensation by reasons of any alteration having been made in the original specification, drawings, designs and instructions which shall involve any curtailment or increase of the work, as originally contemplated; nor shall the contractor be entitled to any adjustment in the unit rate / price or amount of the contract, if the aggregate effect of all such alteration, additions omissions or adjustments (other than those arising out by reasons of price variation under clause 55 hereof) on completion of the whole of the works, does not exceed 20 percent of the sum named in paragraph 1 (one) of this tender.

Variation Exceeding 20%

If, on completion of the whole of the works, it shall be found that a reduction or increase greater than 20 percent of the sum named in paragraph 1 of the tender results from the aggregate effect of all increases, decreases omissions or adjustments (other than those arising out because of price variation under clause 55 hereof), as a result of the requirement of the University Executive Engineer the amount of the contract price shall be adjusted by such sum(s) as may be determined by the University Executive Engineer after approval from competent authority and the contractor. In the event of disagreement, the campus committee shall fix such sum as shall, in his opinion, be reasonable and proper, regard being had to all materials and relevant factors including the contractor's cost and over heads.

MAINTENANCE AND DEFECTS

Clause 43

1)

The period of maintenance mentioned in item (i) of the memorandum hereto annexed shall be calculated from the date of completion of the works certified by the University Executive Engineer in accordance with clause 40 hereof or in the event of more than one certificate

Period of Maintenance	<p>having been issued by the University Executive Engineer under the said clause, from the respective dates so certified, and in relation to the period of maintenance the expression the “work” shall be construed accordingly.</p> <p>The works shall at or as soon as practicable after expiration of the period of maintenance be delivered to the University Executive Engineer in as good and perfect condition (fair wear and tear excepted) to the satisfaction of the University Executive Engineer as that in which they were at the commencement of the period of maintenance, the contractor shall execute all such works of repair, amendment, reconstruction, rectification and making good of defects, imperfection, shrinkage, other faults as may be required of the contractor in writing by the University Executive Engineer during the period of maintenance or within fourteen days after its expiration as a result of an inspection made by or on behalf of the University Executive Engineer prior to its expiration.</p>
2) Execution of work of repair etc.	
3) Cost of execution of works or repair etc.	<p>All such works shall be carried out by the contractor at his own expense, if the necessary thereof shall, in the opinion of the Engineer- in-charge, be due to use of materials or workmanship not in accordance with the contract or to neglect or failure on the part of the contractor to comply with any obligation expressed or implied on the contractor’s part under the contract. If in the opinion of the University Executive Engineer such necessary shall be due to any other cause, the value of such work shall be ascertained and paid for, as if it were an additional work.</p>
4) Remedy of contractor’s failure to carry out work required	<p>If the contractor shall fail to do any such work as aforesaid, required by the University Executive Engineer, the University Executive Engineer shall be entitled to carry out such work by his own workmen or by other contractor(s) and if such work is a work which the contractor should have carried out at the contractor’s own cost, shall be entitled to recover from the contractor towards the cost thereof a sum equal to the actual expenditure so incurred by the University Executive Engineer (whose certificate as to the amount of the work shall be final and binding on the parties) and may deduct the same from any money due or that may become due to the contractor.</p>

Clause 44

Contractor liable to make good damages and for any imperfection noticed during period of maintenance	<p>If the contractor or his work people, or servant shall break, deface, injure or destroy an part of a building in which they may be working or any building, road, road work, road structure, water supply, sewerage and drainage works, sanitary fitting and electric installation, fences, enclosures, water pipes, cables, drains, electric or telephone posts or any works, trees, grass or grass land, or cultivated ground contiguous to the premises on which the work, or any part of it is being executed, or if any</p>
--	---

damage shall happen to the work, while in progress from any cause whatsoever or any imperfections become apparent in it within the specified period of maintenance in item No.(i) of the memorandum hereto annexed after a certificate, final or otherwise of its completion shall have been given by the University Executive Engineer as aforesaid, the contractor shall make the same good at his own expense, or in default, the University Executive Engineer may cause the same to be made good by other workmen and deduct the expenses (of which the certificate of the University Executive Engineer shall be final) from any sums that may then, or at any time thereafter may become due to the contractor, or from his security deposit.

ADVANCES TO CONTRACTORS

Clause 45

Secured advance on materials brought to site

Should the contractor, whose contract is for finished work require an advance on the security of material of imperishable nature brought by him to the site, the University Executive Engineer shall assess the value of such materials and the contractor may be paid an advance upto an amount not exceeding seventy five percent (the decision of the Engineer-in- charge as to this percentage shall be final) of the value of the materials assessed by the University Executive Engineer. The materials shall remain the property of the University of Veterinary & Animal Sciences, Lahore and the contractor shall not remove it from the site without the written permission of the University Executive Engineer. The contractor shall be responsible for any loss to the materials due to the contractor postponing the execution of the work or to the shortage of or misuse of the materials and against the expenses entailed for their proper watch and safe custody.

The recovery of the amount of such advance shall be made from the contractor’s bill for the work done, as the materials are used in the work.

Clause 45 (a)

Mobilization Advance

Mobilization Advance may be given in case of works costing more than 20.00 million upto 10% of the contract amount in the prescribed manner as below.

1. Upon the written request of the Contractor, the Treasure UVAS Lahore shall certify and shall pay to the Contractor a Mobilization Advance in the sum of 10% of the Contract Price stated in the acceptance letter for the execution of this work. The amount inclusive of interest at the rate of 10% per annum of the reducing balances shall be recovered in five equal installments from five running bills of the contractor, and if the number coming bills is less than five, then the balance is recoverable from the contractor, till entire amount is recovered The recovery of the amount of such advance shall be made from the contractor’s bill for the work done, as the materials are used in the work.

Provided always that no such certification shall be issued by the Treasure unless and until such time as:

- a) the Contractor has signed the Contract Agreement, and
- b) the Contractor has provided the Performance Security to the satisfaction of the University of Veterinary & Animal Sciences, Lahore in accordance with Clause 7 and
- c) the Contractor has provided to the University of Veterinary & Animal Sciences, Lahore a bank guarantee for this Mobilization Advance
- d) The Mobilization Advance shall be used by the Contractor for the sole purpose of the mobilization

for the personal, labour, Equipment, materials, Temporary Works and other facilities necessary for the commencement and execution of the works and if, in the opinion of the Engineer Incharge, any such payment (or part thereof) is not being so used by the Contractor, or if the Contractor shall otherwise fail to mobilize for the due commencement and execution of the works in accordance with the provisions of the Contract, then the University of Veterinary & Animal Sciences, Lahore shall be entitled to recover the amount of any, such payment (or part thereof) by means of the security provided under the conditions of the contract agreement or by any other means as the University of Veterinary & Animal Sciences, Lahore shall decide.

Provided always that if, in the opinion of the Engineer Incharge, any such payment (or part thereof) has not been so used by the Contractor or if (in the opinion of the Engineer) the Contractor has otherwise failed to mobilize for the due commencement and execution of the Works in accordance with the provisions of the Contract, then the Engineer Incharge shall notify the Contractor, with a copy to next higher authority i.e. Project Director or Campus Committee stating the nature of the Contractor's default, and provided also that, if the Contractor has rectified such default within 14 days of receipt of such notification from the Engineer Incharge, then no such default shall be considered to have occurred for the purpose of this_____.

Payment of Mobilization Advance

- 2. Following certification by the Treasure UVAS Lahore in accordance with sub-clause 1 of this Clause, the Mobilization Advance a sum equal to 10% of the Contract Price stated in the Letter of Acceptance shall be paid to the Contractor by the University of Veterinary & Animal Sciences, Lahore.

Provided always that no such mobilization shall be considered complete until such time as

the programme to be provided by the Contractor pursuant to clause 8 has been approved by the University Executive Engineer.

Recovery of Mobilization Advance

- 3. The University Executive Engineer shall recover the Mobilization Advance by deductions from the bills of the contractors in accordance with the provisions of this Clause in addition to the amount to be recovered with respect to interest or other charges. The first installment of deductions against Mobilization Advance shall be effected in the next Running Bill following that in which the Mobilization Advance is given.

Provided also that, if any part of Mobilization advance remains outstanding following certification by the University Executive Engineer of the statement at Completion then the University of Veterinary & Animal Sciences, Lahore or the Engineer Incharge shall be entitled to recover the amount so outstanding by means of the security provided under the clauses of this contract or by any other means that the University of Veterinary & Animal Sciences, Lahore or the University Executive Engineer shall decide.

Security for Mobilization Advance

The Contractor shall at his own cost provide a Bank guarantee (of a scheduled Bank as security to the University of Veterinary & Animal Sciences, Lahore for the amount of the Mobilization Advance)

PAYMENTS

Clause 46

Bills to be on prescribed form

The contractor shall submit all bills on the form prescribed by the University Executive Engineer to be had on application at the office of the University Executive Engineer and the charges in the bills shall always be entered at the rates specified in the tender (bid schedule) or in the case of any extra work ordered in pursuance of the conditions and not mentioned or provided for the tender, at the rate hereinafter provided for such works.

Clause 47

Bills to be submitted monthly

The contractor shall submit each month on or before the date fixed by the University Executive Engineer a bill, on the basis of measurements carried out by the contractor through his own staff, for all works executed in the previous month, and the University Executive Engineer shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible adjusted, if possible, before the expiry of ten days from presentation of the bill subject to the condition laid down in item(s) of the memorandum of work. If the contractor does

not submit the bill within the time fixed as aforesaid, the University Executive Engineer may depute a subordinate to measure up the work in the presence of the contractor or otherwise and the University Executive Engineer may prepare a bill from such measurements, which shall be binding on the contractor in all respect.

Clause 47-A

Payment of items with
imbalance rates

If a contractor quotes such disproportionate rate in his tender which deviate from the rate provided in the technically sanctioned estimate, the payment of items whose rates are lower will be made at tendered rate(s) in full on the execution of items (s) but the payment of item whose rates are **higher** shall be made at the rates depicted in technically sanctioned estimate, on the execution of such items, the balance payment shall be withheld by the University Executive Engineer till the completion of the work of items for which low rates have been quoted.

Clause 48

Deduction of security
deposit

At the time of making any payment to the contractor for the work done under this contract, the University Executive Engineer shall retain from the amount so payable to the contractor, the amount of security deposit at the percentage rate specified in item (d) of the memorandum of work annexed hereto. The earnest money of the contractor on execution of the contract, will however, be adjusted toward the amount of such security deposit to be retained from the amount of his first bill of the work done by him and payable to the contractor under this contract.

All compensations of other sums of money payable by the contractor to the UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE under the terms of this contract may be deducted from the amount of his security deposit of the contract or from any sums which may be due or may become due to the contractor by the UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE on any account whatsoever, and in the event of his security deposit being reduced by such deduction, the contractor shall, within ten days thereafter, make good in cash any sum or sums which may have been deducted from his security deposit, or may be made good through additional deductions from his bill or dues.

Clause 49

Conversion of security
deposit into profit bearing
securities.

If the contractor so desires and makes a written request to the University Executive Engineer to the effect that the amount of security deposit retained from the bills of the contractor may be converted into the recognized form of profit bearing security at the cost of the contractor, the amount of, security deposit retained from bills of the contractor shall be deposited in any of the following banks:-

- 1) National Bank of Pakistan Ltd.
- 2) Habib Bank Ltd.
- 3) United Bank Ltd.
- 4) Muslim Commercial Bank of Pakistan Ltd.
- 5) Allied Bank of Pakistan Ltd.
- 6) The Bank of Punjab.

and pledged in the name of the Treasurer UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE.

Clause 50

- a)
Refund of Security deposit.

The amount retained as security deposits shall not be refunded to the contractor before the expiry of six (6) months in the case of original works valuing up to Rs. 5 million and twelve 12 months or even more, as may be determined by the University Executive Engineer with the prior approval of the Works Committee UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE, in the case of works valuing above Rs. 5 million, after the issue of the certificate of completion of the work under clause 40 hereof by the University Executive Engineer provided that in case the contractor is required by the University Executive Engineer to rectify any imperfection, damage, defects or other faults in work, etc. during the period of maintenance, the security deposit shall not be refunded till the contractor has fulfilled his obligations under clause 43 and 44 hereof to the satisfaction of the University Executive Engineer.

- b)

Should the contractor so apply in writing to the University Executive Engineer the amount of security deposit will be refunded to the contractor three (3) months after the issue of certificate of completion of work by the University Executive Engineer under clause 40 subject to the production of bank guarantee from a scheduled bank in Pakistan to the satisfaction of and in the form suitable to the University Executive Engineer, for the same amount covering the balance of period of maintenance, to the effect that the contractor shall fulfill his obligations under clause 43 and 44 of the contract.

- c)

Subject to the conditions stipulated in sub-clause (a) of this clause, in the case of contractors for maintenance and repair works, the security deposits would be refunded to the contractor after the expiry of three (3) months of the issue of certificate of completion of work by the University Executive Engineer.

Clause 51

- Payment on intermediate certificate to be regarded as advance.

The contractor shall on submitting the bill be entitled to receive a monthly payment proportionate to the part thereof then approve and passed by the University Executive Engineer, subject to the condition laid down in item(s) of the memorandum, whose certificate of such approval and passing of the sum so payable, shall be final and conclusive against the contractor. But all such intermediate payments shall be regarded as payment by way of advance against the final payment only, and not as payment for work actually done and completed and shall not preclude the requiring of bad, unsound, imperfect or unskillful work to be removed and taken away and reconstructed, or re-erected or be considered as an admission of the due performance of the contract, or any part thereof in any respect, or the accruing of any claim: nor shall it conclude, determine, or affect in any way the power of University Executive Engineer, under these conditions or any of-them as to the final settlement and adjustment of the accounts or otherwise, or in any other way vary or affect the contract

Clause 52

- Final bill to be submitted within. one month

The final bill shall be submitted by the contractor within one month of the date fixed for completion of the works, otherwise the University Executive Engineer's certificate of the measurement and of the total amounts payable for the works accordingly, shall be final and binding on all parties.

Clause 53

Procedure for payment to firms

The department may refuse or suspend payment on account of a work when executed by a firm, or by a contractor on described in their tender as a firm, unless receipts are signed by all the parties, or one of the partners or some other person producing power of attorney enabling him to give actual receipts on behalf of the firm.

Clause 54

Sums payable by way of compensation to be considered as reasonable compensation without reference to actual loss

All sums payable by way of compensation under any of these conditions, shall be considered as reasonable compensation to be applied to the use of Government, without reference to the actual loss or damage sustained, and whether or not any damage shall have been sustained.

VARIATION IN PRICES OF SPECIFIED MATERIALS

Clause 55

1)
Price Variation

Where any variation (increase or decrease), to the extent of 5% or more, in the price of any of the item mentioned in sub-clause (2) below takes place after the acceptance of tender and before the completion of contract, the amount payable under the contract shall be adjustable to the extent of the actual variation in the cost of the item concerned.

No price variation under the clause shall be admissible except in respect of the following items:-

- 2)
 - i. Cement
 - ii. Steel
 - a) M. S Bars (plain and deformed)
 - b) M.S. sections.
 - c) High Tensile steel wire.
 - d) M.S and G.I. Pipes,
 - iii. Asbestos Cement Pipes.
 - iv. P.V.C. Pipes.
 - v. R.C.C/P.C.C. Pipes.
 - vi. Bitumen.
 - vii. High Speed Diesel.
 - viii. Bricks
 - a. Bricks
 - b. Tiles
 - c. Gutka
 - ix. Stone aggregate
 - a. Stone metal for sub base.
 - b. Stone metal foe base course.
 - c. Crushed bajjri.
 - x. labour

- The base price for the purposes of calculation of the price variation shall be the price prevalent in the month during which the last day of the submission of tender falls.
- 3)

4)

The price variation under this clause shall be worked out on the basis of the price of the particular item prevalent in a particular District on first day of each month as per price list of such manufacturers or suppliers at such places as are notified by the Finance Department from time to time. The prices of the manufacturer or supplier at the place(s) so notified shall be applicable to the particular District or the entire Punjab (where district

wise list of manufacturers or suppliers has not been notified).

If no notification in respect of any of the item mentioned in sub-clause (2) is issued under sub-clause (4) no price variation shall be admissible in respect of that item during that month.

- 5) The amount payable or deductible in respect of items No.(i) to (x) of sub-clause (2) shall be calculated on the basis of the quantity of the item actually consumed on the work during the month.

- 6) The amount payable or deductible in respect of item No.(v) of sub clause (2) shall be calculated on the basis of the actual quantity of cement and steel bars used in the manufacture of the pipes during the month.

No escalation shall be allowed to the contractor in respect of the period extended for the completion of the work due to his own fault.

- 7) If, under the existing codal rules, secured advance is paid on all or any of the imperishable items mentioned at (ii) to (v) &(vii) to (ix) in sub-clause (2)above, no price variation shall be admissible on such item(s) in respect of the quantity or quantities for which secured advance has been paid to the contractor.
- 8)

- 9) The increase or decrease in the contract price subsequent to any increase or decrease in the cost of high speed diesel shall be calculated from the increase or decrease in the basic price of high speed diesel using the following formula:

Increase or decrease = $a \times VOW \times (CPD-BPD) / BPD$ in contract price.

Where:

- 10) $VOW =$ the value of the work for which payment has been certified by the University Executive Engineer, executed subsequent to such increase or decrease in the Basic Price as shall be obtained by applying the approved unit rates and prices entered in the measurement book.

$CPD =$ Current price of high speed diesel, and

$BPD =$ Basic price of high speed diesel.

Factor $a = 0.15$ for Highway / Road works &

$a = 0.07$ for Buildings and R.C.C structures &

$a = 0.07$ for Irrigation Works

The increase or decrease in the contract price subsequent to any increase or decrease in the cost of labour shall be calculated from the increase or decrease in the basic price of labour using the following formula

Increase or decrease = $B \times VOW \times (CLR-BLR) / BLR$ in contract price.

Where:

- 11) $VOW =$ the value of the work for which payment has been certified by the University Executive Engineer, executed subsequent to such increase or decrease in the Basic Price as shall be obtained by applying the approved unit rates and prices entered in the measurement book.

$CLR =$ Current labour rates for unskilled worker (as published by Bureau of Statistics).

BLR= Basic labour rates of unskilled worker on the date of receipt of tenders (as published by Bureau of Statistics)
Factor B=0.15 both for building & road works &
Factor B=0.15 for Irrigation works

CLAIMS OF CONTRACTOR

Clause 56

Bills to be submitted monthly

The contractor shall deliver in the office of the University Executive Engineer on or before the 10th day of every month during the continuance of the work covered by this contract a return in such form as the University Executive Engineer may from time to time prescribe showing details of any rate, amount and work claimed as extra, and such return shall also contain the value of such work which the contractor may consider himself to be entitled up-to the end of the previous month, which value shall be based upon the rates and prices mentioned in the contract (bid schedule) or the rate determined pursuant to clause 41 hereof. The contractor shall include in such monthly returns particulars of all claims of whatsoever kind and howsoever arising, which at the date thereof he has or may claim to have, against the University Executive Engineer under or in respect of, or in any manner arising out of the execution of the works, and the contractor shall be deemed to have waived all claims not included in such return and will have no right to enforce any claim not so included, whatsoever be the circumstances.

Clause 57

Claims for payment of extra ordinary nature

No claim for payment of extra ordinary nature, such as claim of a bonus for extra labour employed in completion of the work before the expiry of the contractual period at the request of the Engineer-in -charge or claim for compensation where the work has been temporarily brought to a stand still though no fault of the contractor, shall be allowed, unless and to the extent that the same shall have been expressly sanctioned by the UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE.

Clause 58

Time limit for unforeseen claims

Under no circumstances whatsoever shall the contractor be entitled to any compensation on account of the contract unless the contractor shall have submitted claim in writing to the University Executive Engineer within one month of the cause of such claim occurring.

Clause 59

Claim for compensation for delay in the execution of work

No compensation shall be allowed for any delay in execution of the work on account of water standing in borrow pits or compartment. The rates inclusive for hard or rocky soil, excavation had, sub soil water or water standing in borrow pits, and no claim for extra rate shall be entertained, unless expressly verified by University Executive Engineer and confirmed by Works Committee UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE.

REMEDIES AND POWERS

Clause 60

Action when whole of security deposit is forfeited

In any case in which under any clause or clauses of the contract, the contractor shall have rendered himself liable to pay compensation amounting to whole of the security deposit or in the opinion of the University Executive Engineer has abandoned the contract, or is not executing the works in accordance with the contract or is presently or flagrantly neglecting to carry out his obligations under the contract, or

i. if the contractor employs any employee of the UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE in defiance to the provisions of clause 32 thereof, the University Executive Engineer on behalf of the UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE, may, after giving fourteen days notice in writing to the contractor, rescind the contract (of which rescission notice in writing to the contractor under the hand of the University Executive Engineer shall be conclusive evidence and in which case the security deposit of the contractor, shall stand forfeited ,and be absolutely at the disposal of UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE. And in case the contract shall be rescinded under the provisions aforesaid):-

ii. The contractor shall have no claim to compensation for any loss sustained by him by reasons of his having purchased or procured any materials, or entered into any engagement, or made any advances on account of or with a view to the execution of the works or the performance of the contract.

The contractor shall not be entitled to recover, or be paid any sum for any work actually performed under this contract, unless and until the University Executive Engineer will have certified in writing. The performance of such work and the value payable in respect thereof, and he shall only be entitled to be paid the value so certified, after deducting there from the amount of aforesaid compensation and other charges duly ascertained and certified by the University Executive Engineer to be payable by the contractor. But if such sum payable by the contractor for any losses, compensation or any other charge shall exceed the sum for any work actually performed under the contract and certified by the University Executive Engineer, the amount of such excess shall be deemed a debt due by the contractor to the UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE and shall be recovered accordingly.

Clause 61

Work at the risk and
expense of the contractor

In every case in which the contract should be rescinded under clause 60 hereof and in the opinion of the University Executive Engineer such work should be done at the risk and expense of the contractor without thereby avoiding the contract or relieving the contractor from any of his obligation or liabilities under the contract or affecting the rights and powers conferred on the UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE or the University Executive Engineer by the contract, the University Executive Engineer on behalf of the Government, after giving fourteen days notice in writing to the contractor, shall have powers to adopt any of the following courses, as may in the opinion of the University Executive Engineer be desirable:

a)

To measure up the work of the contractor and to take such part thereof, as shall be executed out of his hands and to give it to another contractor to complete, in which case any expenses which may be incurred in excess of the sum which would have been paid to the original contractor, had the whole of the work been executed by him (of the amount of which excess, the certificate in writing of the University Executive Engineer shall be final . and conclusive) shall be borne and paid by the original contractor, and may be deducted from any money due to him by the UNIVERSITY OF VETERINARY &

ANIMAL SCIENCES, LAHORE, under the contract or otherwise, or from his security deposit or from the value of the performance security given by the contractor under clause 7 hereof.

b)

To employ labour paid by the department and to supply materials or supply/arrange tools and plants to carry out the works or any part of the works, debiting the contractor with the cost of the labour and the price of the materials and cost of supply/arrangement, operation and maintenance of tools and plants of the amount of which cost and price, a certificate of the University Executive Engineer shall be final and conclusive against the contractor, plus departmental charges on the amount so incurred equal to ten percent or such smaller amount as the University Executive Engineer (whose decision in writing shall be final) may decide, and crediting him with the value of the work done, in all respects, in the same manner and at the same time and rates, as if it had been carried out by the contractor under the terms of his contract, the certificate of the University Executive Engineer as to the value of the work done shall be final and conclusive against the contractor.

In the event of any of the above courses mentioned in this clause being adopted by the University Executive Engineer, the contractor shall have no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagement, or made any advances on account of, be with a view to, the execution of the works or the performance of the contract.

Clause 62

Contractor remains liable to pay compensation if action is not taken under clauses

In any case in which any of the powers, conferred upon the Engineer-in-charge by clause 60 or by pare (a) of clause 61 hereof, shall have become exercisable and the same shall not be exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof, and such powers shall notwithstanding be exercisable in the event of any future case of default by the contractor for which, by any clause or clauses hereof he is declared liable to pay compensation amounting to the whole of his security deposit and the liability of the contractor for past and future compensation shall remain unaffected.

Power to take possession or require removal of or sell contractor's plant etc.

In the event of the University Executive Engineer putting in force either of the power vested in him under clause 60 or para (a) of the preceding clause, he may, if he so desires, take possession of all or any tools,, constructional plants, materials and stores, in or upon the works, or the site thereof, or belonging to the contractor, or procured by him and intended to be used for the execution of the work or any part thereof, paying or allowing for the same in account at the contract rates, or, in case of those not being applicable at current market rates to be certified by the University Executive Engineer whose certificate shall be final otherwise the University Executive Engineer, may by notice in writing to the contractor or his clerk of the works, foreman or other authorized agent, require him to remove such tools, construction plants, materials, or stores from the premises (within a time to be specified in such notice) and in the event of the contractor failing to comply with any such requisition, the University Executive Engineer may remove them at the contractor's expense or sell them by auction or private sale on account of the contractor and at

his risk in all respects and the certificate of the University Executive Engineer as to the expenses of any such removal, and the amount of the proceeds and expenses of any such sale, shall be final and conclusive against the contractor

Clause 63

Contract may be rescinded and security deposit forfeited for subletting, bribing or if contractor becomes insolvent

If the contractor shall, in defiance of the University Executive Engineer's instructions to the contrary or without his written approval, assign or sublet his contract or attempts to do so; or become insolvent, or commence any insolvency proceedings or make any composition with his creditors, or attempts so to do; or if any bribe, gratuity, gift, loan prerequisite, reward or advantage, pecuniary or otherwise, shall either directly or indirectly be given, promised or offered by the contractor, or his servants or agents to any way relating to his office, or employment; or if any such officer or person shall become in any way directly or indirectly interested in the contract, the University Executive Engineer may thereupon by notice in writing rescind the contract, and the security deposit of the contractor shall thereupon stand forfeited and be absolutely at the disposal of UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE and the same consequence shall ensue as if the contract had been rescinded under clause 60 hereof and in addition to the contractor shall not be entitled to receive or be paid for any work therefore actually performed under the contract.

Clause 64

Deduction of amount due to Govt, on any account whatsoever to be permissible from any sums payable to the contractor

Any excess payment made to the contractor inadvertently or otherwise, under this contract or on any account whatsoever, and any other sum found to be due to the UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE by the contractor in respect of this contract, or any other contract or work order, or on any account whatsoever, may be deducted from any sum whatsoever payable by UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE to the contractor, either in respect of this contract or any work order or contract, or on any other account by any other department of the UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE/Government; or recovered from the contract or as arrears of land revenue.

SETTLEMENT OF DISPUTES

Clause 65

Procedure in disagreement.

Contractor dissatisfied with the decision of Works Committee UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE

In the event of any disagreement between the University Executive Engineer and the contractor arising out of the contract, the matter shall first be referred to the Works Committee UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE for decision who shall, after making such enquiries, as he may deem fit, give its decision in writing not later than three months after the reference is made to him. The period for decision of the case by the Works Committee UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE may, however, be extended by the Vice Chancellor, UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE under special conditions according to the circumstances, justification, available in each case. The contractor shall forthwith give effect to the decision of the Works Committee UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE and shall proceed with due diligence, whether arbitration is intended or not.

Increase in amount of claim once preferred not allowed	If the contractor be dissatisfied with the decision of the Works Committee UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE or if its decision is not forthcoming within the stipulated or extended period/periods and desires arbitration under the arbitration clause as hereinafter provided, he shall give notice in writing of such arbitration intention to Vice Chancellor within a period of twenty eight days of the receipt of the Works Committee UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE decision or in case no decision is given, at the end of the period or periods within which the Works Committee UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE was to give its decision. The said notice shall contain the cause of action, material facts of the case and relief sought, failing which the decision of the Works Committee UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE shall become final, conclusive and binding, and the contractor shall be deemed to have forfeited or departed from the claim in excess of that allowed by the Works Committee UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE. The subsequent inflation/increase in the amount of claim once preferred in the said notice shall not be allowed nor shall any other claim in respect of the same work be entertained from the contractor at any later stage.
Reference to arbitration	
Disputes for arbitration limited	a)
Arbitration	<p>A reference to arbitration shall be made by the contractor in writing not later than three months after the completion of the work. Failure to make such a reference within this period shall be deemed to mean that the contractor has waived all claims in respect of all disputes.</p> <p>Disputes which may be referred to arbitration shall be limited to:-</p> <ol style="list-style-type: none"> Any question, difference, or objection, whatsoever which shall arise in any way, connected with or arising out of the contract or/and The meanings of the operation of any part of the contract; or/and The rights, duties and liabilities of either party to the contract; or/and Whether the contract should be terminated or has been rightly terminated and as regards the rights, and obligations of the parties as a result of such termination. <p>Provided that those matters for which provision has been made in the contract for final and binding decision by the University Executive Engineer shall be excluded from arbitration.</p> <p>(b) The venue of arbitration shall be in Lahore.</p> <p>(c) The dispute shall be referred to the award of two arbitrators, to be appointed one each by University of Veterinary & Animal Sciences, Lahore and the contractor. In the case of the said two arbitrators not agreeing, the case shall be referred to the award of an umpire who shall be an officer of the Punjab Works Department not below the Rank of Chief Engineer to be</p>

appointed by the University of Veterinary & Animal Sciences, Lahore and the contractor. The decision of the two arbitrators, umpire, as the case may be shall be final and binding on the parties concerned. Where the matter involves claim for the payment or recovery or deduction of money only, the amount, if any awarded in the arbitration shall be recoverable in respect of the matter so referred.

Schedule showing (approximately) materials to be supplied from the UVAS, Lahore Store for works contracted to be executed and the rates at which they are to be charged for (See clause 30)			
Particulars	Rates at which the material will be charged to the contractor		Place of delivery

Note: The person or firm submitting the tender should see that the rates in the above schedule are filled up by the Engineer in-charge before the issue of the form prior to the submission of the tender.

**SCHEDULE SHOWING EQUIPMENT TO BE SUPPLIED BY THE
GOVERNMENT AT THE REQUEST OF THE CONTRACTOR
(SEE CLAUSE 30)**

The Equipment and/or constructional plant listed in following table are available with the Employer and can be provided to the contractor at his request, at the rental rates and places set out therein.

Item	Description	Rental Price	Place of Delivery
1(One)	2 (Two)	3 (Three)	4 (Four)
1.	Road Roller Capacity 8-10 (eight to ten) tons or lower	Rs. 554/50 (Rupees Five hundred and fifty four paisa fifty only)	
2 (Two)	Road Roller Capacity 10-12 (ten to twelve) tons.	Rs.632/- (Rupees Six hundred and thirty two only)	
3 (Three)	Road Roller Capacity 15-18 (fifteen to eighteen) tons	Rs. 754/- (Rupees Seven hundred and fifty four only).	
4 (Four)	Sheep foot Roller	Rs. 240/- (Rupees Two hundred and forty only).	
5. (Five)	Tar Boiler.	Rs. 150/- (Rupees One hundred and fifty only)	
6. (Six)	Vibratory Road Roller Self Propelled (Russian) (Italian)	Rs. 740/- (Rupees Seven hundred and forty only) Rs. 1450/- (Rupees One thousand four hundred and fifty only)	
7. (Seven)	Vibratory Road Roller (Toe type)	Rs. 480/- (Rupees Four hundred and eighty only	

Rentals should be exclusive of depreciation of donor financed equipment.

SCHEDULE SHOWING THE NAMES OF MANUFACTURERS OR SUPPLIERS WHOSE PRICES FOR THE SPECIFIED MATERIALS AT THE PLACES SHOWN AGAINST EACH ARE TO FORM BASIS OF PAYMENT OF PRICE VARIATION		
(See Clause 55)		
Name of Item	Name of Manufacturer or Supplier	Price at places which are to form basis of Price Variation
1	2	3
(i) Cement	Notified by Finance Department on its Web site	Notified by Finance Department on its Web site
(ii) Steel	Notified by Finance Department on its Web site	Notified by Finance Department on its Web site
(a) M.S Bars (plain & deformed)		
(b) M.S sections	Notified by Finance Department on its Web site	Notified by Finance Department on its Web site
(c) High Tensile Steel wire	Notified by Finance Department on its Web site	Notified by Finance Department on its Web -site
(d) M.S & G.I pipe	Notified by Finance Department on its Web site	Notified by Finance Department on its Web site
(iii) Asbestos cement pipes	Notified by Finance Department on its Web site	Notified by Finance Department on its Web site
(iv) P.V.C Pipes	Notified by Finance Department on its Web site	Notified by Finance Department on its Web site
(v) R.C.C/P.C.C pipe	Notified by Finance Department on its Web site	Notified by Finance Department on its Web site
(vi) Bitumen	Notified by Finance Department on its Web site	Notified by Finance Department on its Web site
(vii) High Speed Diesel	Notified by Finance Department on its Web site	Notified by Finance Department on its Web site
(viii) Bricks	Notified by Finance Department on its Web site	Notified by Finance Department on its Web site
a) Bricks		
b) Tiles		
c) Gutka		
(ix) Stone aggregate	Notified by Finance Department on its Web site	Notified by Finance Department on its Web site
a) Stone metal for sub base.		
b) Stone metal for base course.		
c) Crushed bajjri.		
(x). Labour.		

UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE

CONTRACT AGREEMENT

(See Clause 6)

This agreement made this _____ day of _____ 2023 BETWEEN THE UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE (hereinafter called the “UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE”as represented by the University Executive Engineer, University of Veterinary & Animal Sciences, Lahore Employee on the one part and (hereinafter called contractor) on the other part WHEREAS, tenders have been received by the University of Veterinary & Animal Sciences, Lahore for the construction, completion and maintenance of Construction of _____ which expression shall include the successors, legal representatives and permitted assigns) as represented by the Director Works On the one part; and

As well as possible new and ancillary works associated therewith which have to be executed in accordance with the contract document, and the tender by the contractor for the construction completion and maintenance of such works has been accepted by the Employer. NOW THEREFORE, for and in consideration of the premises, covenants and agreement hereinafter contained and to be performed by the parties hereto, the said parties hereby covenant and agree as follows, as well as possible new and ancillary works associated therewith which have to be executed in, accordance with the contract document, and the tender by the contractor for the construction, completion and maintenance of such works has been accepted by the UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE.

- i. In consideration of the covenants and agreements to be kept and performed by the contractor and for the faithful performance of the contract and the completion and maintenance of works embraced therein, according to the specifications, drawings and conditions herein contained and referred to, the University of Veterinary & Animal Sciences, Lahore shall pay, and the contractor shall receive and accept as full compensation for everything furnished and done by the contractor under this agreement and the tender price stipulated in the contractor's tender at the times and in the manner prescribed by the contract.
- ii. The said work shall be started within the period specified in Item No. (1) of the Memorandum of work following the receipt of a written order of the University Executive Engineer, University of Veterinary & Animal Sciences, Lahore to proceed with, and the contractor shall complete fully the works within the stipulated period reckoned from the commencement of work, stipulated period extensions of times as may be granted under the conditions of contract except for maintenance which shall be completed within the period named in Item (g) of the Memorandum hereto Annexed after issuance of final certificate of completion.
- iii. The following documents shall be deemed to form and be read and construed as part of this agreement.
 - a) The said tender and covering letter and subsequent undertaking, if any.
 - b) The drawings,
 - c) The conditions of contract and additional conditions, if any,
 - d) The specification;
 - e) The bid schedule;
 - f) Addendum No. 1 to _____
(Which have been incorporated in the tender)
 - g) Schedule of materials to be supplied from the University of Veterinary & Animal Sciences, Lahore store; departmental store;
 - h) The scale of rates and prices;
 - i) The letter of acceptance and
 - j) The performance security
- iv. All disputed or differences between the parties in connection with or arising out of this agreement shall be settled in accordance with the provisions of relevant clause of the conditions of contract

IN WITNESS WHEREOF, the parties have hereunto set their respective hands and seals the day and the year hereinbefore set forth.

Signed by _____
(Contractor)

Signed by _____
University Executive Engineer
For and behalf of the University of
Veterinary & Animal Sciences, Lahore

WITNESSES

1. _____ 2. _____

Contractor University Executive Engineer

BANK GUARANTEE
(See Clause 7)

Penal sum of bond _____
(express in words and figures)

KNOW ALL MEN BY THESE PRESENTS THAT

MR./Messers _____
_____ whose official address

(Name of contractor)

is _____

as principal(s) (herein referred to as principal) and the Bank of Punjab or scheduled Bank(s) of Pakistan (hereinafter appearing in the schedule of sureties, as sureties (hereinafter some time called the surety at the request of the principal are held and firmly bond to the University of Veterinary & Animal Sciences, Lahore acting through the Treasure, University of Veterinary & Animal Sciences, Lahore or his successor or assigns) a body organized and existing under and by virtue of laws of the University of Veterinary & Animal Science Lahore, in the penal sum of the amount stated above, lawful money for the payment of which sum well and truly made, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these presents.

PROVIDED THAT we, the sureties, bound ourselves in such sum jointly and severally, as well as, “severally” only for the purpose of allowing a joint action against any or all of us and for all other purposes, each surety bond itself, jointly and severally with the principal for the payment of such sum only as set forth opposite its name in the following schedule:- ,

SCHEDULE OF SURETIES

Name of bank, branch and address	limit of liability
_____	_____
_____	_____
_____	_____
_____	_____

The condition of the above obligations is such that:-

WHEREAS, the tender of the above bounden principal has been accepted and he has entered into a contract with the University Executive Engineer of the University of Veterinary & Animal Sciences, Lahore for the work _____ on the _____ day of _____ 20_____

AND WHEREAS, under the terms of the contract UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE has required the principal to furnish a performance guarantee to form a part of the contract.

NOW THEREFORE, it is agreed as follows:

- 1) If the above bounden principal shall well truly and faithfully perform the contract and comply with and fulfill and the undertaking, terms and provisions thereof, and satisfy all the obligations of the said principal arising there under, and comply with all covenants therein contained and contained in the specification, plan and other instruments constituting a part of the contract, required to be performed by the said principal, in the manner and. within the time provided in the contract or any extension thereof that may be granted by the University of Veterinary & Animal Sciences,

Lahore with or without notice to the surety(s) and shall fully indemnify and the University of Veterinary & Animal Sciences, Lahore, for all costs and damages which the University of Veterinary & Animal Sciences, Lahore may suffer by reason of failure so to do, and shall fully reimburse and repay the aid Treasure, University of Veterinary & Animal Sciences, Lahore all out-lay and expenses which may incur in making good any such default and reasonable counsel fee incurred in the prosecution of defense of any action arising out of or in connection with any such default, and shall pay all persons who have contracts directly with the principal for labour and materials, if any, in connection with the work performed under the contract or any addition in or alternation thereto, or if the contract, then this obligation shall be null and void and of no effect, otherwise to remain in full force and effect and virtue.

- 2) The said surety, for value received, hereby stipulate and agree that no change in or in respect of any matter or thing concerning the said contract on the part of the University of Veterinary & Animal Sciences, Lahore or the University Executive Engineer, extension in time, alteration in or addition to the terms of the contract between the University of Veterinary & Animal Sciences, Lahore and the contractor or to the extent and nature of the work be construed, completed and maintained there under, or the specifications accompanying the same shall in any way affect its obligations to this guarantee and it does hereby waive notice of any change, extension in time, alteration or addition to the terms of the contractor to the specifications.
- 3) The liability of the surety is irrevocable and shall in no case exceed the aggregate amount stated on the top of this guarantee which each surety bonds itself and promise to pay the whole or any part of this amount on demand to the Treasure, University of Veterinary & Animal Sciences, Lahore.

Without question and without reference to the principal. Provided that the notice of demand shall be given by the aforesaid Treasure, in writing to the surety.

IN WITNESS WHEREOF, the above named principal and the surety have executed this instrument under its seal on this _____ day of _____ 20.....
The name and corporate seal of the surety being hereto affixed and these presents duly signed by its undersigned representatives pursuant to the authority of its Governing body.

Principal (Contractor)
Address _____

Sureties 1 _____ Bank of Pakistan Ltd.

Seal

Signed, sealed and delivered by the said Principal and sureties in the presence of

WITNESSES

- 1. Name _____
Address _____
- 2. Name _____
Address _____

**GOVERNMENT OF THE PUNJAB
FINANCE DEPARTMENT**

NOTIFICATION

The 7th December, 2007

No. RO (Tech) FD 18-44/2006. In exercise of the powers conferred upon him under article 119 of the Constitution of the Islamic Republic of Pakistan, 1973, the Governor of the Punjab is pleased to direct that in the Punjab Departmental Financial Rules (Financial Hand Book No. 3) the following further amendments shall be made.

AMENDMENTS

a) in the side rules:-

In rule 7.36 for sub rule (b) the following shall be substituted:-

Where tendered amount as mentioned in the letter of acceptance exceeds rupees ten million, the competent authority, may, on the request of the contractor, sanction a mobilization advance up to fifteen percent of the said tendered amount in the manner and subject to the following conditions:-

- i) Initially, a sum of equal to ten percent of the tendered amount and thereafter a further sum equal to five percent of the tendered amount may be sanctioned on the furnishing of certificate by the University Executive Engineer of the work to the effect that mobilization by the contractor is complete in all respect necessary for the due commencement of work,
- ii) the contractor shall furnish a guarantee in the shape of Form DFR (P.W)28-A in favour of the UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE from any bank declared to be a scheduled bank by the State Bank of Pakistan.
- iii) The authority accepting the tender shall personally verify the bank guarantee.
- iv) No interest shall be charged on a mobilization advance.
- v) The recovery of the mobilization advance shall commence after lapse of 20% contract period or after the execution of the 20% of the work (financial terms) which ever is earlier. The rate of recovery shall be 25% of the value of work done in each interim pay certificate (running bill) and.
- vi) In case contractor fails to execute the work in accordance with terms of the contract, the security offered in respect of the mobilization advance shall be forfeited to the credit of the UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE: and

This notification shall be applicable to future / new projects, i.e., after 07-12-2007.

b) Form D.F.R (P.W) 28- A the following shall be substituted.

"FORM D.F.R. (P.W) 28-A"
(Referred to in Rule 7.36)
FORM OF GUARANTEE
(See Clause 50 (b))

WHEREAS a contract for work has been awarded by the University of Veterinary & Animal Sciences, Lahore acting through the University Executive Engineer (herein after called the UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE) to M/s_____ (herein after called the contractor).

Contractor

University Executive Engineer

AND WHEREAS under the terms of the said contract the UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE has agreed to advance a sum of Rs. _____to the contractor for execution of the said work. The said amount shall be recovered after lapse of 20% contract period or after the execution of the 20% of the work (financial terms) whichever is earlier. The rate of recovery shall be 25% of the value of work done in each interim pay certificate (running bill)

AND WHEREAS the UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE has required the contractor to furnish a Bank Guarantee from any scheduled bank for securing of the sum advanced thereon:-

It is agreed as follow:

1. I _____ acting on behalf of_____ (hereinafter called guarantor) hold and firmly bind to the UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE in the sum of Rs._____ (Rupees_____ Payable on the same sum given as mobilization advance to the contractor.
2. The guarantor hereby undertakes to pay the said amount payable to the UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE on demand in case the contractor makes a default in the payment of said amount under the terms and conditions of the contract.
3. The guarantee shall be irrevocable and shall remain force till the sum advanced payable thereon has been repaid in full by the contractor.
4. The liability of the guarantor shall in no case exceed the aggregate amount of Rs._____ (Rupees _____) payable thereon for the payment of which the guarantor hereby undertakes to bind itself and promises to pay the whole or any portion of this amount to the UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE without making a reference to the contractor.

IN WITNESS whereof we the said guarantor have set out hands to this deed of guarantee this_____ day of_____ 201

Guarantor (Scheduled Bank)

Signed sealed and delivered by the said guarantor in the presence of:

Witness. 1. _____	2. _____
Address. _____	_____
_____	_____

To

The Project Director Works
University of Veterinary & Animal Sciences, Lahore

Subject: RELEASE OF SECURITY FOR

It is submitted that the Work

being executed under Agreement No. _____ has been completed satisfactorily and in accordance with the provisions of contract and technical sanctioned estimate. The final measurements of the work has been recorded in the Measurement Book No. _____

Page No. _____ to _____

The Project Director (B&W)
University of Veterinary &
Animal Sciences, Lahore

No.& Date even.

Copy is forwarded for information to the:

1. Vice Chancellor, University of Veterinary & Animal Sciences, Lahore
2. Chairperson, Works Committee, University of Veterinary & Animal Sciences, Lahore
3. Treasurer, University of Veterinary & Animal Sciences, Lahore, to watch the maintenance period and release of security.
4. Assistant Engineer(Civil), UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE He is requested to submit the final bill of the contractor on the basis of measurement as detailed in the body of the letter.
5. Resident Auditor, UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE.

The Project Director (B&W)
University of Veterinary &
Animal Sciences, Lahore

ADDITIONAL CLAUSES

1.	The contractor shall quote item rates for building portion, sanitary portion and electric portion separately. Technical sanction has been granted on the basis of Government of the Punjab Market Rate System. Wherever applicable Non Standardized Rates approved by Project Director, Building & Works, University of Veterinary & Animal Sciences, Lahore have been entered in the bid schedule.
2.	Any type of mistake detected in tender shall be amended according to the applicable Market Rate System with the amendments issued to the date of receipt of tenders.
3.	Conditional tenders or tenders without treasury challan or deposit at call will not be considered / entertained.
4.	The program for the execution of work, the arrangement or transport, machinery, materials and labour will have to be-submitted along with the tenders or immediately after it, to the University Executive Engineer.
5.	The contractor shall be expected to make himself acquainted with local features and weather conditions etc. and make his arrangements in such a manner that unfinished work is in no danger from storms, floods, etc. claims from the contractors on account of loss arising from weather abnormalities shall not be considered by the University of Veterinary & Animal Sciences, Lahore.
6.	The percentage premium tendered by the contractor will be applied on the gross amount (value of finished work including cost of material whether purchased from Government or directly).
7.	The rates given in the tender call notice or otherwise to be quoted by tenderer for other items include / should include all carriage and handling of material to the site of work. No extra payment for carriage of material for such items either arranged by the contractor or supplied by the University of Veterinary & Animal Sciences, Lahore.
8.	The University of Veterinary & Animal Sciences, Lahore reserves the right to reject any or all the tenders without assigning any reasons.
9.	If the tenderer withdraws his tender within 60 days of the date of the opening of the tender, his earnest money will be forfeited to University of Veterinary & Animal Sciences, Lahore.
10.	In case of firm / company, the constitution of the firm/company along with the names of the attorney / attorneys of the firm / company authorized to represent the firm / company and to receive the Cheque along with powers of attorney must be provided at the time of submitting the tenders.
11.	Before any constructional material is brought to the site of work, the contractor shall submitted the Engineer Incharge, representative samples of material he proposes to use. The samples after approval will be retained by the Engineer Incharge in his custody and the contractor shall be responsible for ensuring that material conforming to such samples are used throughout the contract failing which the material will not be accepted and on written or verbal direction of the Engineer in-charge must be removed forthwith from the site of the work.
12.	Samples of door and window fittings which the contractor proposes to use should be got approved in advance from the Engineer in charge, who would approve these keeping in view the samples approved by the Superintending Engineer for the entire Circle. Approved samples shall be retained by the Engineer in charge in his custody and the contractor shall be responsible for ensuring that material conforming to such samples are used throughout the contract failing which the material will not be accepted and on written or verbal direction of the Engineer incharge must be removed forthwith from the site of the work.
13.	The contractor shall be responsible for housing, sanitation and medical treatment of the labour employed by him and shall carry out all the department rules framed on the subject.

14.	Should an accident occur and a claim for compensation be instituted, the contractor shall have to pay compensation to the injured workmen or in case of death to their relative in conformity with the workmen compensation Act of Nineteen hundred and twenty three! Contractors should, therefore, in their own interest take all precautions to guard against accident on their work.
15.	Labour will be paid by the contractor regularly. Any complaint of arrears due to labour will make the contractor liable to stoppage of his payment from the University of Veterinary & Animal Sciences, Lahore.
16.	If the work is not started within 15 days from the date of acceptance letter, the earnest money shall stand forfeited to University of Veterinary & Animal Sciences, Lahore.
17.	The contractor, shall before commencement of any work set out accurately the position as shown in the layout plans and other drawings. He shall whenever directed establish permanent bench mark at his own cost adjacent to the work. After the contractor having set out the work, the pegs and other marks shall be checked by the Assistant Executive Engineer who shall then certify in writing that the work is correctly set out and that the construction may commence. Any work done in contravention to this, shall entirely be contractor's responsibility and may be dismantled if required by the Engineer in charge at the cost of the contractor.
18.	The contractor will have to make his own arrangement for water and in case water is used from University of Veterinary & Animal Sciences, Lahore taps or corporation taps, the contractor will be responsible to pay the charges as fixed by the officer incharge of the water supply and the same will be deducted from the bill of the contractor if he fails to pay the water charges.
19.	Foundation trenches shall have to be got inspected and approved by the Engineer in charge before the foundations are laid.
20.	No masonry work on lean concrete will be taken in hand unless the concrete is approved by the Assistant Executive Engineer incharge.
21.	The contractor will make his own arrangement at his cost for scaffolding, shuttering and centering etc., required for the execution of the work
22.	The cost of material received from dismantling, if any, will be deducted from the bill of the contractor at market rates (as decided by the Project Director whose decision shall be final), if it is used by him on construction work. If the contractor does not return the unused dismantled materials, its cost will be recovered from his bill at double the market rates.
23.	All rates unless otherwise specified include the cost of the following and any fluctuation thereof:- Royalty, malkana, octroi, terminal tax, sales tax, water super tax, customs and excise duty, emergency tax, water tax and any other tolls taxes and levies imposed by Central or Provincial Governments and Local Authorities
24.	The contractor shall study the drawing and bending schedules and report any inaccuracy in dimensions or in concordance.
25.	The quantities of items shown in the bid schedule and the estimated cost of tender can be decreased or increased by the Engineer in charge (the increase in amount being limited to twenty percent of the total estimated cost of tender) or to take away any item or part of work at any time if it is deemed necessary by him without assigning any reason and reallocate it to any other agency after giving notice to the contractor and this shall not invalidate the tender nor effect the tendered rates in any case, nor any claim on this account shall be entertained.
26.	The contractor shall faithfully carry out the work as per plan supplied to him and no deviation or alternation will be accepted unless executed with the written permission of the Engineer-in-charge.
27.	The University of Veterinary & Animal Sciences, Lahore reserves the right to arrange and issue any material available in stores at stock issue rates plus storage charges as

	approved by the. Engineer in charge or at the market rates which over is more, for bonafide use on work.
28.	It shall be the responsibility of the contractor to remove debris from the site of works and leave the place neat and tidy after the completion of work. Nothing extra shall be paid for it.
29.	The contractor shall be responsible to the Project Director of the University of Veterinary & Animal Sciences, Lahore for giving exact account of materials issued from University of Veterinary & Animal Sciences, Lahore stores if any used by him on the construction work. In case of excessive use of material or some pilferage or outside sale by the contractor having been detected, the contractor shall have to pay the cost of such material at penal rates which shall be double the issue rates plus ten percent supervision charges in addition to the storage charges as worked out and approved by the Engineer-in-charge.
30.	The plant and machinery such as mechanical concrete mixer, hand mixers, vibrators, water pumping sets, screens, measuring boxes, compaction and gradation control equipment, steel moulds for cubes etc, required for the work shall be arranged by the contractor himself at his own cost. Any plant and machinery, if available with the University of Veterinary & Animal Sciences, Lahore may be issued to the contractor, at the discretion of the Engineer in charge on hire, at approved rates and the contractor will be responsible for its carriage from the place, it is delivered and returning it in working condition. He will also be responsible for the working charges of crew and hire charges. The idle days which happen to occur on account of natural causes or major break down in machinery will not be charged to the contractor provided the Assistant Executive Engineer certifies such period.
31.	Any amount due to the University of Veterinary & Animal Sciences, Lahore from the contractor for this work or otherwise will be recovered from any amount due to him from any work in any Government Department and in case no amount is available the same will be recovered as arrears of Land Revenue in case of default by the contractor.
32.	The contractor shall make adequate arrangements for proper curing through pumping sets, hose pipes etc., of all cement concrete, reinforced cement concrete and brick work etc.
33.	Consumption of cement brought by the contractor will be controlled by the Engineer-in-charge. However, watch and ward of the stores shall be the responsibility of the contractor.
34.	The contractor shall uncover any part or parts of the works or make openings in or through the work or search for the cause of any defects, imperfection or faults in the works as the Engineer-in-charge may from time to time direct and shall reinstate and make good after such uncoverings, openings, to the satisfaction of the Engineer Incharge. Nothing extra shall be payable on this account.
35.	The washing platforms, water tanks stacking platforms and material bins for storing screened and washed material will have to be provided by the contractor at site at site at their own cost in size and numbers sufficient to be adequate for construction purposes.
36.	The proper type of screens, templates and measuring boxes will be arranged by the contractor at their own cost and got approved from the Engineer Incharge before using those at site.
37.	No item of work will be commenced unless Engineer Incharge (or Assistant Executive Engineer) is informed before hand and he authorizes commencement after satisfying that the arrangements with regard to setting out, materials, labour, machinery and T&P etc., are completed and adequate in all respects.

38.	Any other item not provided in the B.O.Q. can be got executed at the tendered premium if it is a schedule item. In case of non schedule items, the same shall also be executed by the contractor after getting the non schedule rate approved from the Project Director Incharge.
39.	The work of building construction will have to be co-ordinated with the work of water supply, sanitary and electrification. Nothing extra shall be payable to any contractor on this account.
40.	The security deducted from the bills of the contractor may be deposited with National Bank of Pakistan as interest bearing security, if the contractor makes written request in this regard.
41.	G.I. Pipe manufactured by the Government owned institutions like Pioneer Steel Mills, PECO, Karachi Pipe etc., will be used and payment shall be released only on the production of memos from authorized dealers of manufacturers
42.	All sanitary ware shall be I.C.L., Karamcera make or from similar approved manufacture of the same standard. Where China ware flushing tank is not being proposed, plastic flushing tank of Goldman, Lucky or similar approved manufacture of the same standard will be provided. The bath rooms fitting shall be Baig or Asia manufacture of best quality.
43.	The thickness and weight of all soil pipes and special shall be as per totals given in the specifications i.e. 22. (i) of West Pakistan Buildings and Roads Specifications Vol-II, (Public Health Portion) of 1956 Edition.
44.	Full payment for water supply line shall be made only after testing the line for which certificate shall be recorded in the Measurement Book
45.	Laying of P.V.C. Pipes of sizes in recesses will be done side by side the building works.
46.	The contractor shall follow the detailed working wiring diagram showing location of switches and electric points duly approved by the Engineer in charge.
47.	All electric P.V.C. cables for wiring shall be manufactured by Pakistan Cables Ltd., Karachi, and Newage, Lahore.
48.	All accessories shall be of genuine Pakistan Plastic Industries Ltd. Karachi.
49.	P.V.C. Cable shall be in full length from switch to electrical points and from B.D.B. to Switch Boards i.e. loop system shall be adopted.
50.	For joining P.V.C. Pipes, P.V.C. solution/water proof compound shall be used and nothing extra will be paid.
51.	All wall socket points shall include plug comprising of 3 Pin 5 Amps, wall socket shoe cut-out for fuse grip and base (Kit Kat) and switch. No separate payment of plug shall be made in case of 3 Pin, 5 Amps wall socket points, whether on surface or recessed.
52.	All iron clad Main Switches, fuses and out puts shall be of China made of approved quality. In case of non-availability of imported one, FICO or Sandlex as approved by the Engineer Incharge will be provided.
53.	All branch distribution boards shall be provided with imported fuse base and grips. In case of non-availability of imported fuse bases and grips, FICO or EMCO made as approved by the Engineer Incharge shall be employed.
54.	All wall sockets shall be of 3 Pin type and the 3 rd pin shall be earthed through copper wire No. 16 SWG running inside the metal conduit I.P.V.C conduit. No separate payment for the earthing of 3 Pin.
55.	The work will be carried out strictly in accordance with the East Pakistan Specifications enforced in the Punjab Works Department and to the entire satisfaction

	of the Engineer in charge.
56.	Use of constructional water will be only as per quantities specified and as permitted by the Engineer in charge or Assistant Executive Engineer Incharge.
57.	For face work, bricks shall be selected for trueness of edges, shapes and colour, no extra payment being due for this. Care shall be taken that the bricks are not chipped off or stained as the work proceed.
58.	Masonry with hungry and hollow joints and without proper bond and properly stepped in with the rest of the work will not be accepted.
59.	All putting holes, if at all allowed by the Engineer in charge shall be filled, in advance to the plastering as the scaffolding is being taken down.
60.	Samples of steel to be used in reinforced cement concrete work shall be got tested by the Engineer Incharge and the contractor will have to bear the expenses for such tests. There should be at least two such samples for each batch received at site.
61.	The slump tests should have to be carried out while concreting and the slump maintained for various items as per specifications or as directed by the Engineer in charge. The contractor will have to provide slump testing apparatus for the same at their cost. Any work done against the instructions will be liable to be rejected outright.
62.	No pouring of concrete for Reinforced Cement Concrete shall be permitted without the use of proper concrete mixers, vibrators and proper centering and shuttering, there should be at least a double set of mixers and vibrators when the concrete is poured to have at least one set as stand by.
63.	Bending and binding of M.S. bars will have to be done by the contractor strictly, according to the drawing or as per written instructions of the Engineer in charge. No superfluous length or lap spaces etc. nor any wastage will be payable to the contractor.
64.	The testing of concrete to ensure that the specified strength as per specification or as desired by the Engineer in charge, is being achieved will be got done by the contractor at his own cost. This will include the preparation of cubes with uniform square face, their preservation without any damage, curing, transportation to be approved laboratory and the testing charges of the laboratory. The test resulting for the compressive strength of concrete cubes will have to be submitted regularly while the work proceeds.
65.	The raising of columns and members similar to these, will not be permitted exceeding three to four feet in height.
66.	Reinforcing Steel shall be of intermediate grade deformed bars with yield stress not less than 60000 Lbs: per square inch. This shall be supplied by <i>Mis. PECO</i> , Lahore, <i>Mis. Abdul Qayyum Fazal Muhammad Limited</i> , Lahore or <i>Ittefaq Industries</i> Lahore or similar approved. Receipt for purchase from such suppliers shall be enclosed with the bills.
67.	Source of stone for use in stone masonry will be approved by the Engineer Incharge.
68.	Unless specified otherwise pressed steel hallow door frames for all buildings shall be used. Edge bead made from expended metal shall be used on the vertical edges such as jambs of doors and windows etc.

UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE.

D.N.I.T.

Building and Works Department

Heating & Cooling System and Allied Facilities at already Constructed Building (Academic Block) KBCMA, CVAS, Narowal

Scheduled Items

Sr. No.	Description of Item	Quantity	Unit	Rate MRS 1st Qtr. 2023	Amount
1	Transportation earth upto 1/4 mile complete in all respects				
	main gate parking plate form	24500	Cft	4.4723	109571
2	P/L of cement concrete (1:4:8) in foundation using crushed stone				
		6691	Cft	297.2350	1988687
3	Fabrication of mild steel G-60 i/c cutting binding and laying in position complete in all respects				
		60	Kg	319.40	19164
4	Earth filling under floor with surplus earth				
		8011	Cft	5.559	44533
6	P/L of cement concrete (1:2:4) 1.5" thick topping etc				
		2933	Sft	74.8405	219503
7	S/F of marble strip dividing floor				
		1863	Rft	23.75	44242
8	1/2" thick cement plaster (1:4) etc				
		1367	Sft	34.64	47340
9	P/L of sand filling under floor etc				
		856	Cft	29.82	25513
10	P/L of P.C.C (1:2:4) in floor using crush stone in floor etc				
		1354	Cft	387.2350	524339
11	P/L of R.C.C (1:2:4) in lintel beam slab in (G.F) etc				
		22	Cft	583.25	13099
12	P/L precast paver of 60mm complete in all respects				
		21464	Sft	158.90	3410689
13	P/L of dry brick or stone ballast 1.5" to 2" gauge i/c 25% sand mixed complete in all respects				
		4255	Sft	101.065	430009
14	P/F of edge stone (12"x14") in size etc				
		200	Rft	473.25	94413
15	Levelling and dressing with machine etc				
		86332	Sft	0.69	59569
16	P/L of tile (16"x16") complete in all respects				
		267	Sft	294.95	78875
17	P/L of granite tile (48"x24") in size on floor complete in all respects	15886	Sft	533.05	8468032
18	P/F of main door Chowkhat 4" thick solid yellow pan wood with polish complete in all respects				
		403	Sft	2558.30	1032216

19	Providing and fixing 1st class solid wood wrought joinery in yellow pan panelled or panelled and glazed doors and windows of specified thickness with 1" thick solid wood panels with step and 1-1/2"x2-1/2" beadings all around the panels i/c the cost of Tower bolt and handles complete in all respect (Excluding the cost of sliding bolt, lock and chowkats (frame), etc.) as approved and directed by the Engineer Incharge				
		403	Sft	2501.45	1009279
20	Painting with T.P paint complete in all respects				
	main gate front road concrete (235x8)	3760	Sft	59.20	222592
21	Pacca brick work other than building with (1:5) ratio etc (Manholes)				
		4530	Cft	205.0685	928978
22	Pacca brick work in foundation with (1:6) ratio etc				
		13973	Cft	308.46250	4310261
23	P/L of R.CC (1:2:4) in lintel beam slab in G.F etc				
		175	Cft	560.55	98083
24	P/L of R.CC (1:2:4) in lintel beam slab in S.F etc				
		33	Cft	602.15	19924
25	Febrication of steel deform bar G-60 etc				
	175+33 = 208 Cft	472	Kg	319.40	150757
26	P/F of 22" dia man hole cover of 6" thick complete in all respects	24	No.	16068.40	385642
27	P/L of 1/2" thick cement plaster (1:4) etc				
		745	Sft	36.6415	27302
28	P/L of PCC (1:2:4) with floating coat complete in all respects				
	in all M.H	54	Cft	407.01	21979
29	P/L of 1/2" thick cement plaster (1:4) with floating coat complete in all respects				
	in all M.H	690	Sft	56.4210	38930
30	Applying of acralic polish complete in all respects				
		11252	Sft	218.95	2463612
31	P/L of PPRC pipe 25 mm dia i/c specials PN-20 of "Popular" etc				
		157	Rft	67.15	10543
32	P/L of PPRC pipe 32 mm dia (for external water supply)				
		510	Rft	107.65	54848
33	P/L of PPRC pipe 40 mm dia (for external water supply)				
		1386	Rft	162.05	224520
34	P/L of Upvc pipe 4" dia for sewerege and waist water pipe etc (External)				
		739	Rft	402.70	297595
35	3" dia Upvc pipe (External) Plinth to M.H				
		435	Rft	268.40	116754
36	P/L of Upvc pipe 6" dia pipe for sewerege i/c specials etc				
		308	Rft	768.85	236806
37	P/L of Upvc pipe 12" dia pipe for sewerege i/c specials etc	800	Rft	2618.90	2095120
38	P/L of HDPE pipe 4" dia of PN-16 complete in all respects	325	Rft	520.50	169163
39	S/E of four core copper conductor cable 16mm complete in all respects				
		216	Rft	694.80	150077

40	S/E of single core copper conductor cable 185mm complete in all respects				
		2954	Rft	2093.05	6182870
41	S/E of single core copper conductor cable 70mm complete in all respects				
		260	Rft	804.90	209274
42	S/E of single core copper conductor cable 50mm complete in all respects				
	Earth bore to tranfarmer	22	Rft	544.90	11988
43	S/E of single core copper conductor cable 95mm complete in all respects				
	Earth bore to main pannel	97	Rft	1110.15	107685
44	S/E of single core copper conductor cable 25mm complete in all respects				
		102	Rft	314.60	32089
45	S/E of Single core copper conductor cable 16mm complete in all respects				
	For IT server room and DB	410	Rft	208.35	85424
46	S/E of three core copper conductor cable 7/0.036"for Ac complete in all respects				
		2445	Rft	98.19	240075
a	S/E of four core copper conductor cable 25mm complete in all respects	3230	Rft	1301.65	4204330
b	S/E of four core copper conductor cable 16mm complete in all respects	330	Rft	694.80	229284
c	S/E of three core copper conductor cable 6mm for genrator complete in all respects	3560	Rft	267.15	951054
d	S/E of one core copper conductor cable 6mm for earthing complete in all respects	3560	Rft	79.30	282308
47	S/E of three pole breaker with plasic box etc	10	No.	9036.95	90370
48	S/E of single pole breaker in DB for Genrator supply	208	No.	1398.20	290826
49	S/E of Four pole breaker in DB for Genrator supply	52	No.	11076.95	576001
50	S/E of external LED flood light 150 Watt etc				
		21	No.	62196.60	1306129
Total					44442262
Rate Quoted Percentage Above or Below on Scheduled Items (Rs.)					
Total Amount (Rs.)					

- 1 Total Amount of Schedule Items _____
- 2 Add Amount of 05 % PRA on Schedule Items _____
- 3 Grand Total Amount _____

UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE.

D.N.I.T.

Building and Works Department

Heating & Cooling System and Allied Facilities at already Constructed Building (Academic Block) KBCMA, CVAS, Narowal

Non-Scheduled Items

Sr. No.	Description of Item	Quantity	Unit	Rate in Rs.	Amount
1	Ghasso filling under floor lead upto 18 KM complete in all respects				
		414556	Cft		
2	P/F of fiber shed etc				
		2075	Sft		
3	P/F of fiber shed on exhaust fan top etc				
		2060	Sft		
4	P/L of prepolish jet black granite marble 3/4" on tread etc				
		672	Sft		
5	P/L of prepolish jet black granite marble 3/4" on landing and riser etc				
		627	Sft		
6	P/L of prepolish jet black granite marble 3/4" on podium (2'x1') in size etc				
		1419	Sft		
7	P/F of stainless steel stair railing of 2" dia pipe etc (only pipe)				
		75	Rft		
8	P/F of stainless steel stair railing of 2" dia pipe complete in all respects				
		595	Rft		
9	S/E of Focus light etc				
	G.F main entress	8	No.		
10	S/E track patti three pin for Focus light etc	4	No.		
11	P/F of MS sign board 20'x10' in size with MS pipe ,GI sheet i/c removing and fixing other side painting and letter nos complete in all respects	1	Job		
12	Pepairing of MS sign board 20'x10' in size with MS pipe ,GI sheet i/c removing and fixing other side painting and letter nos complete in all respects	1	Job		
a	Painting, rewriting and welding works of old Acdemic block,girls hostel sign board.	1	Job		
13	P/F of MS board with frame and 16 swg sheet (70'x2') in size i/c painting ,lobo bod sheet frame complete in all respects with SS 85 No. letters 1.5' in height.	1	Job		
14	P/F of stainless steel letters of 1' in height complet in all respect				
	hall of fame	10	No.		
15	P/F of stainless steel letters of 2' in height complet in all respect				
		45	Nos.		
16	P/F of UVAS logo with Stainless steel sheet & wooden framme around sheet complete in all respects	1	Job		

17	P/F of MS sheeted name board with 16 Swg sheet and angle iron framme i/c painting and lettering complete in all respects (18'x2')				
		2	Job		
18	P/F of glass Inaguration plate (24"x36") complete in all respects	9	No.		
19	P/L of glazed tile (8"x12") in size on wall i/c removing plaster.				
	on L/R front main gate wall	636	Sft		
20	P/L of prepolish Badal marble 3/4" on tread etc				
		70	Sft		
21	P/L of prepolish Badal marble 1/2" on landing and riser etc				
		30	Sft		
22	P/L of prepolish Badal marble 3/4" on podium (2'x1') in size etc				
		469	Sft		
23	P/L of cheker tile 12"x12"x1" etc				
		448	Sft		
24	Making a frame for inauguration plate with UV sheet complete in all respects	1	Job		
25	Making a frame for Hall of Fame with UV sheet and 4" wide pvc gola (20'x4') in size complete in all respects	1	No.		
26	P/F innaguration arangments i/c curtin,glass plates,baloons etc	1	Job		
27	P/F of brass sliding bolt 18" long etc				
	for main door	3	No.		
28	P/F of brass handle 1' long etc				
		20	No.		
29	P/F of tower bolt 18" long etc				
		10	No.		
30	P/F of tower bolt 12" long etc				
		5	No.		
31	P/F of brass sliding bolt 15" long etc				
	L/R faculty door	2	No.		
32	P/F of 12mm thick glass door i/c floor hing machine complete in all respects				
		487	Sft		
33	P/F of raised floor with (2"x2"x2") pipe framme i/c 3/4" thick MDF sheet complete in all respects				
		291	Sft		
34	P/F of venyle flooring sheet complete in all respects				
	On IT office floor	151	Sft		
35	P/F of wall cabnit of 3/4" thick lemination sheet complete in all respects				
		74	Sft		
36	P/F of floor cabnit of 3/4" thick lemination sheet shutter complete in all respects				
		54			
37	P/F of G-I pipe 2.5" dia two no and one chain complete in all respects i/c painting and PCC (1:2:4)	2	Job		
38	P/F of Kanopi of tripal ply fiber with 3" dia vertical MS pipe and 2"s2" squair pipe framme complete in all respects				
		2602	Sft		
39	P/F of MS framme under fiber shed with 1"x1" squair pipe and mesh 3/4"x3/4" complete in all respects				
		804	Sft		

40	P/F of pvc wall panelling complete in all respects				
		844	Sft		
41	P/F of ceiling complete in all respects				
		391	Sft		
42	P/F of MS grating with 1"x1" angle iron and 3/8" squair pipe complete in all respects				
	L/R lawn front	2	No.		
43	RCC core cutter of 4" dia etc	12	No.		
44	Core cutter of 4" dia in brick work etc	12	No.		
45	Core cutter for AC in brick work etc	58	No.		
46	P/L of precast girder plate roof complete in all respects				
	elivator roof	83	Sft		
47	P/F SS of flushing bend 1.5" dia steel etc				
		21	Nos.		
48	P/F of glazed lab sink white colour (18"x24") in size imported i/c waist pipe and waist coplain completen in all respects				
		71	Nos.		
49	P/F of stainless steel sink bowel (16"x22") i/c waist pipe and waist coplain				
	in faculty kitchen	3	Nos.		
50	P/F complete bath set with four knob shower, three no of tee stop cock,one no of double bib cock with muslim shower, two no of rubber conection of "Faisal" made etc				
	Principal bath	1	Nos.		
51	P/F complete special bath assessories set with looking glass,soap dish,paper holder,towel rail,shelf of "Faisal" made etc				
	Principal bath	1	Nos.		
52	P/F of basin mixer of "Faisal" made long neck etc				
		27	Nos.		
53	P/F of sink mixer of "Faisal" made long neck etc				
		74	Nos.		
54	P/F of looking glass (9.75'x3,) of 5mm thick with Pvc frame complete in all respects etc				
	L/R Commen bath G.F & F.F	4	No.		
55	P/F of SS jali 6"x6" etc				
		57	Nos.		
56	P/F of single bib cock of "Faisal" made etc	1	No.		
57	P/F of aluminium fixed window 1.6mm complete with blind glass in all respects				
	L/R faculty bath	245	Sft		
58	P/Fof door closer etc				
		7	No.		
59	P/F of Upvc man hole cover 12"x12" in size				
		7	No.		
60	P/L of roof gola with PCC (1:2:4) for roof gola 4"x4" in size with floating coat complete in all respects				
		2832	Rft		

61	P/F of handle lock of brass etc				
	on door	82	Nos.		
62	P/F of sliding bolt 12" long of brass etc				
	on door	46	Nos.		
63	P/F of tower bolt 8" long of brass etc				
		240	Nos.		
64	P/F of handle 6" etc				
		250	Nos.		
65	P/F of MS lower door for duct of 16 Swg sheet complete in all respects				
	in commen bath door	31	Sft		
66	P/F of Upvc Plug Elboe 4" dia etc	10	No.		
67	P/F of Upvc Plug Tee 4" dia etc	16	No.		
68	P/F of Upvc Plug Elboe 3" dia etc	11	No.		
69	P/F of Upvc Plug Tee 3" dia etc	10	No.		
70	P/F of seddle clump of 4" dia	13	No.		
71	P/F of seddle clump of 3" dia	8	No.		
72	P/F of water supply valve 4" dia i/c stub bend	1	No.		
73	P/F of PPRC gate valve 32mm dia				
		15	No.		
74	P/F of PPRC gate valve 40mm dia				
		7	No.		
75a	Heat and cooling system for G.F and F.F complete in all respects				
		1	Job		
b	8 No old AC installation in new academic block i/c coper pipe,service Shifting New AC in acadmic block one to another side	1	Job		
76	First sevice with mobil oil,filters,air filter of 200 KVAcomplete in all respects i/c 500 litter Deisal for genrator.	1	job		
77	First sevice with mobil oil,filters,air filter of 100 KVAcomplete in all respects i/c100 litter Deisal for genrator.	1	job		
78	S/E of copper thimble etc 185mm	48	No.		
a	25mm	176			
		6			
		182	No.		
b	70mm	5	No.		
c	16mm	40			
		5			
		45	No.		
79	P/F of water supply bore 450 feet deep with three empallar motor complete in all respect	1	No.		
80	S/E of automatic sensor for street lights etc	21	No.		
81	Wiring and fiting i/c cable for extra breaker for genrator supply	26	No.		
82	S/E of earth bore 85 feet deep with 3 meter coper conductor road 25mm dia ,chemical,clump three nos. of coper,GI pipe 2"dia of ILL-M quality with 95mm copper conductor single core cable i/c test link,thimble and nut bolt complete in all respects				
	Academic block	2	Job		

83	S/E of earth bore 85 feet deep with 3 meter coper conductor road 25mm dia ,chemical,clump three nos. of coper,GI pipe 2"dia of ILL-M quality with 50mm copper conductor single core cable i/c test link,thimble and nut bolt complete in all respects				
	for tranfarmer	1	Job		
84	S/E of earth bore 85 feet deep with 3 meter coper conductor road 25mm dia ,chemical,clump three nos. of coper,GI pipe 2"dia of ILL-M quality with 25mm copper conductor single core cable i/c test link,thimble and nut bolt complete in all respects				
		3	Job		
85	S/E of exast fan steel body 16" dia with external cover etc				
		5	No.		
86	S/E of exast fan steel body 18" dia with external cover etc				
	in labs	30			
		30	No.		
87	S/E of exast fan plastic body 8" dia etc				
	in faculty and commen bath	30	No.		
88	S/E of AC pin Shoe switch special etc	58	No.		
89	S/E of IT pin Shoe switch two nos with 3' long 7/0.036" coper conductor cable 3' long etc	10	No.		
90	S/E of AC push button etc	46	No.		
91	S/E of AC power switch 40 Amp complete in all respects	20	No.		
92	S/E of wall breaket fan plasic body 18" sweep	14	No.		
93	S/E of wall breaket fan metral body 24" sweep i/c wiring complete	2	No.		
94	Providing of Fiber security Cabions moveable etc	3	No.		
95	P/F of patti 1"x1.5" and 1.5 feet longe with steel nail complete fitting on around building brick work desgin and concrete joint etc	7896	No.		
96	P/F of Carpet of old seminar room complete in all respects	1125	Sft		
97	8 no. curtain old seminar and lecture room complete in all respects	320	Sft		
98	Wooden chairs of old seminar room to be rerpaired complete in all respects	75	No.		
99	S/E of electric geyser 10-gallion instant of "Cannon" i/c complete fitting.	2	No.		
Total					
Rate Quoted Percentage Above or Below on Non-Scheduled Items (Rs.)					
Total Amount (Rs.)					

- 1 **Total Amount of Non-Schedule Items** _____
- 2 **Add Amount of 05 % PRA on Non-Schedule Items** _____
- 3 **Grand Total Amount** _____