Anibergity of Peterinary & Animal Sciences, Lahore

OFFICE OF THE EXECUTIVE ENGINEER

: (Building & Works Department)

TN-No. 025.

Dated:- 23-01-2024

Tender Notice

Sealed tenders for the following works are invited from the enlisted contractors of the University of Veterinary

& Animal Sciences, Lahore who have got renewed their enlistment for the year 2023-2024.

SR.# NAME OF WORK ESTIMALED cost TENDER T.SNO. COMPLETION EARNEST
* : : PERIOD
(BI-ANNUAL PERIOD) FEE (PKR.) DATED: MONEY
Repair & Renovation of Works at
. . o
Department of Small Animal Clinical 1,105,500/~ 02% of the
Sciences (Pet Centre Repair & T.S# 63 Estimated
1 ' ( ) / p Based on MRS 500/- 30-Days '
Renovation Works at Department of BI-Annual period 15-01-2024 Price
Veterinary Surgery, at City campus 2023 (22110)
UVAS, Lahore.
Repair & Renovation of Quarter No.6/7 02% of th
of the
at Ahata Anatomy Block / Repair of Roof 359,000/- o
. Based on MRS T.S# 64 Estimated
2. | Topping at House No. 02 UVAS 500/- 30-Days .
. . . BI-Annual period 15-01-2024 Price
Residencia, Pharmacy Block, at City
2023 (7180)
campus UVAS, Lahore.
02% of the
Repair & Renovation of Animal Shed at 255,500/- o
. ) Based on MRS T.S# 65 Estimated
3. Department of Theriogenology, at City ) 300/- 30-Days .
Bl-Annual period 15-01-2024 Price
Campus UVAS, Lahore. 2023
(5110)
02% of the
Minor Repair of Residence No. 02 at 615,500/- o
) Based on MRS T.S# 66 Estimated
4. | Toheed Nagar, at City Campus UVAS, ) 500/- 30-Days .
Bl-Annual period 15-01-2024 Price
Lahore. 2023
(12310)
Repair & Renovation of Quarter No. 03
Near Igbal Hostel / minor Repairing of
Almirah, Fixing of Kitchen Cabinet and
. 629 OOO/' 02% Of the
Mesh Door at Main Entrance, House No. ’ 75467 Estimated
. stimate
5. | 7 UVAS Residencia, Pharmacy Block / Based on MRS 500/- 30-Days ]
. . Bl-Annual period 15-01-2024 Price
Repair & Renovation of Wash Room at 2023 (12580)
Residence No. 5-C, / Repair &
Renovation of Quarter No. 56 at Ahata
Quarters, at City campus UVAS, Lahore.

Bidding documents are immediately available after date of publication. Bidding document / tenders can be

obtained from the office of Executive Engineer (B&W) in working hours from the date of publication of tenders notice up

to 12-01-2024 against written request accompanied with attested copies of proof of the enlistment, renewal letter, PEC

Registration Certificate, copy of identity card, managing partner of the firm, if any, copy of power of attorney etc.

Tenders will be Received on 13-02-2024 up till 11:15 am and shall be opened on same day i.e. on 13-02-2024 at
11:45 am. The tenders should be supported with CDR @ 02% of the estimated price in the name of “Treasurer, UVAS,
Lahore” from any scheduled bank. Conditional tenders and tenders sent through telegraph will not be entertained.

The Procurement shall be governed by the PPRA Rules.

-SD/-
Executive Engineer (B&W)
UVAS, Lahore



B/

Aniversity of Peterinary & Animal Sciences, Lahore

Contract Documents

Name Of WOI’kI Repair & Renovation of Works at Department of Small
Animal Clinical Sciences (Pet Centre) / Repair & Renovation
Works at Department of Veterinary Surgery, at City campus
UVAS, Lahore.

Name of Contractor:

Estimated Cost of Work: =1,105,500/-

Amount of Earnest MONECY: 02 % of the Estimated Price (22110)

Deposit at Call No:-

Deposit at Call Date:-

Amount :-
Name of Bank :-

Received vide Receipt No.
Dated: Tender Fee Rs.

Time Limit: 30-Days




B/

Aniversity of Peterinary & Animal Sciences, Lahore

Contract Documents

Name of Work: Repair & Renovation of Quarter No.6/7 at Ahata
Anatomy Block / Repair of Roof Topping at House No.
02 UVAS Residencia, Pharmacy Block, at City campus
UVAS, Lahore.

Name of Contractor:

Estimated Cost of Work: =359,000/-

Amount Of EamGSt money: 02 % of the Estimated Price (7180)

Deposit at Call No:-

Deposit at Call Date:-

Amount :-
Name of Bank :-

Received vide Receipt No.
Dated: Tender Fee Rs.

Time Limit: 30-Days




B/

Aniversity of Peterinary & Animal Sciences, Lahore

Contract Documents

Name Of WOI’kI Repair & Renovation of Animal Shed at Department of
Theriogenology, at City Campus UVAS, Lahore.

Name of Contractor:

Estimated Cost of Work: =255,500/-

Amount Of EamGSt money: 02 % of the Estimated Price (5110)

Deposit at Call No:-

Deposit at Call Date:-

Amount :-
Name of Bank :-

Received vide Receipt No.
Dated: Tender Fee Rs.

Time Limit: 30-Days




B/

Aniversity of Peterinary & Animal Sciences, Lahore

Contract Documents

Name Of WOI’kI Minor Repair of Residence No. 02 at Toheed Nagar, at
City Campus UVAS, Lahore.

Name of Contractor:

Estimated Cost of Work: =615,500/-

Amount Of Earnest money: 02 % of the Estimated Price (12310)

Deposit at Call No:-

Deposit at Call Date:-

Amount :-
Name of Bank :-

Received vide Receipt No.
Dated: Tender Fee Rs.

Time Limit: 30-Days
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Aniversity of Peterinary & Animal Sciences, Lahore

Contract Documents

Name Of WOI’kI Repair & Renovation of Quarter No. 03 Near Igbal
Hostel / minor Repairing of Almirah, Fixing of Kitchen
Cabinet and Mesh Door at Main Entrance, House No.
7 UVAS Residencia, Pharmacy Block / Repair &
Renovation of Wash Room at Residence No. 5-C, /
Repair & Renovation of Quarter No. 56 at Ahata
Quarters, at City campus UVAS, Lahore.

Name of Contractor:

Estimated Cost of Work: =629,000/-

Amount Of Earnest money: 02 % of the Estimated Price (12580)

Deposit at Call No:-

Deposit at Call Date:-

Amount :-
Name of Bank :-

Received vide Receipt No.
Dated: Tender Fee Rs.

Time Limit: 30-Days
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University Executive Engineer
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University Executive Engineer
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GENERAL DIRECTIONS FOR THE GUIDANCE OF THE
TENDERER

These directions are provided to assist the tenderer in preparing and submitting his tender. The tender shall contain all information and data required to
be furnished and shall be prepared and submitted in accordance with the instruction set forth herein.

All necessary documents, such as copies of specifications (excluding standard specification books, composite schedule of rates, etc.), contract
documents, including bill of quantities, estimated scheduled rates and any other documents required in connection with the preparation of tender or
execution of works, signed, by the University Executive Engineer will accompany the tender form and the cost of such annexed documents will be
reflected in the cost of the tender form.

The tender will not be reimbursed for any costs of any kind, whatsoever, incurred in connection with the preparation and submission of his tender.

No single tender shall include more than one work. A tenderer who wishes to tender for two or more works shall submit tender for each work, separately.
The memorandum of work tendered for, and the schedule of materials and equipment to be supplied by the University Executive Engineer and the rates
at which they are to be charged for (annexed hereto) shall be filled in the office of the University Executive Engineer before the tender form is issued. At
this stage the tenderer should ensure that the tender form so issued is complete in all respects.

The tenderer shall note that the ultimate responsibility for the quality of work and its conformity with the specifications and drawings rests solely with
the successful bidder whose tender is accepted.

The tenderer shall, at his own expense, inspect and examine the site and surroundings and obtain for himself, on his own responsibility, all information
that may be necessary for preparing the tender and entering into contract, and shall determine and satisfy himself by such means as he may consider
necessary or desirable as to all matters pertaining to the tender. The tenderer shall also satisfy himself before submitting his tender as to the nature of
grounds, hydrological and climate conditions, the form and nature of the site, the nature and lay out of the terrain, the availability of labour, water,
electric power and transportation facilities in the area. The tenderer shall specially investigate into the sources of materials to be used for the works and
satisfy himself about the quality and quantities of materials to be used for the works and satisfy himself about the quality and quantities of materials
available for the completion of the work and the means of access to the site, the accommodation he may require and, in general, shall himself obtain all
necessary information, as to the risks, contingencies and other circumstances which may influence or affect his tender. The University Executive
Engineer shall not assume any responsibility regarding information gathered, interpretation or deduction which the tenderer may arrive at, from the data
that may be furnished with the contract documents.

(a) The tenderer shall fill up the bid schedule and indicate the percentage rate above or below the schedule of rates for the “Schedule items” on which he
is willing to undertake each item of work. The contractor against non-scheduled/items rates, shall quote his rate(s) and amount(s) against all such items
as exhibited by the University Executive Engineer in the bid schedule, (b) In case tenders are called on item rate basis, the tenderer shall quote his own
unit rate in the bid schedule on which he is willing to undertake each item of work.

(i) The tenderer shall work out the amount against each item of work in the bid schedule and will indicate the total amount of his tender (including the
cost of non-scheduled/items rates for which the rate on which he is willing to complete the works. The total amount worked out in the bid schedule shall
be entered by the tenderer in his tender as his tender price for the work. In case of discrepancy between amounts in figures and in words the amount in
words shall prevail,

(ii) Should any discrepancy be found in the amount of pay items or if a column of amount is found blank after filling in a unit rate, the unit rate filled by
the tenderer will be extended in working out of the amount of the tender and the total amount of the bid schedule will be adjusted accordingly.

(iii) If a unit is left blank, but the amount against the item is filled, the unit rate will be worked out on the basis of the amount divided by the
quantity of the item shown in the id schedule.

(iv) If it is found that the tenderer has not entered any unit rate and amount against any of the pay items of the bid schedule, the University Executive
Engineer shall fill in the blanks by nothing the word “Nil” in such blanks at the time of opening of the tender. Such pay items shall be deemed to be
covered by the rates of other items.

(v) If the tenderer does not accept the adjusted/corrected amount of tender according to the above provision, his tender shall be rejected and the earnest
money forfeited.

The tender which proposes any alteration in the works specified in the bid schedule or in the time allowed for carrying out the works or in any other
condition mentioned by the University Executive Engineer will be liable to rejection. The tenderer shall sign each and every page of the tender and
contract documents, without making any alteration. All enclosures issued with the contract documents, shall be attached with the tender duly signed by
the tenderer. Any addition or alteration made after filling the form shall be duly attested by the tenderer; Non-compliance of this condition shall render
the tender liable to rejection.

The tenderer shall fill in the tender documents in ink: Errors, if any, shall be scored out and corrections rewritten legibly and attested by the tenderer.
Any addition or alteration made after the filling the form shall be duly attested by the tenderer. Non- compliance of this condition shall render the tender
liable to rejection. Any tender with unattested correction shall be attested by the tenderer in the presence of other tenderers at the time of opening of the
tender except that no correction shall be permissible in the rate or amount of the bid schedule or in the tendered price after the opening of the tender.
Additional clause(s) for a particular work shall be typed on separate sheet(s) by the University Executive Engineer which will be annexed to the contract
documents specifying the number of sheet(s) the contractor shall not add or delete any additional clauses(s) in the additional clauses sheet(s), provided by
the University Executive Engineer.

The quantities mentioned in the bid schedule are estimated quantities, to be used for preparing tenders, and the University Executive Engineer does not
expressly nor by implication agree that the actual amount of works to be performed will correspond therewith. No payment will be made on account of
anticipated profits for work covered by the contract which is not performed, nor will any adjustment in the unit rates set forth in the bid schedule be made

Contractor University Executive Engineer
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because of an increase or decrease in the actual quantities from the estimated quantities indicated therein, except as determined in accordance with the
provisions of clause 42 of the general conditions of contract.
No tender without earnest money shall be entertained. Earnest money, calculated @ 2% of the estimated cost of the work (rounded suitably), shall be in
the form of deposit at call receipt. The earnest money of the unsuccessful tenderers shall normally be returned by the University Executive Engineer
within a week of opening of the tenders and in any case not later than thirty (30) days following the date set for opening of tenders except in cases where
the tenders are to be accepted by the Campus Committee, in those cases the earnest money of only the three lowest bidders will be retained and returned
to the unsuccessful bidders not later than sixty (60) days of opening of the tenders. In the event of the tender being accepted, a receipt for the earnest
money forwarded therewith, shall there upon be given to the contractor. The earnest money of the successful tenderer on execution of the contract
covering work will be adjusted towards the amount of security deposit to be retained from the first amount(s) payable to the contractor under the
contract.
The successful tenderer will be required to enter into a contract, furnish the performance security (wherever required) and to commence the work within
the times specified in the memorandum of work. Should be successful tenderer refuse or fail for any reason to enter into contract, or to furnish the
performance security or to commence the work within the time specified in the memorandum of work, it should constitute a just cause for the annulment
of the award and in the event of such annulment, the entire earnest money shall be forfeited to University of Veterinary & Animal Sciences, Lahore, as
compensation for such default.
(i) The tender shall be signed by the person(s) duly authorized to do so. In the event of a tender being submitted by a fir, it shall be signed separately by
each member thereof, or in the event of the absence of any partner, it shall be signed on his behalf by a person holding power of attorney authorizing him
to do so. Such power of attorney should be produced with the tender and it must disclose that the firm is duly registered under the partnership Act, 1932
or any other law in force.
(i1) The tender submitted by a joint venture of two or more firms shall be accompanied by a document of formation of the joint venture, duly registered
and authenticated by a competent court, in which shall be stated precisely, the conditions under which it shall function, its period of validity, the person(s)
authorized to represent it and obligatory accept it’s the participation of several firms forming the joint venture and any other information necessary to
permit a appraisal of its function.
(iii) A tender submitted by a corporation must bear the seal of the corporation and be attested by its Secretary.
(iv) In all cases, the tender must be signed by an individual or individuals having powers to legally bind the firm, joint venture, corporation or companies
on whose behalf they are signing.

Each tenderer shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of his tender and of the rates and prices
stated in the bid schedule, which rates and prices shall, except in so far as it is otherwise expressly provided in the contract, cover all obligations under
the contract and all matters and things necessary for the proper completion and maintenance of the work.

The tenderer may modify or withdraw his tender after submission, provided that the modification or notice of withdrawal is received in writing by the
University Executive Engineer prior to the prescribed deadline for submission of tenders. The tenderer’s modification or notice of withdrawal shall be
prepared, sealed, marked and delivered, with the inner envelopes additionally marked “MODIFICATION” or “WITHDRAWAL” as appropriate. No
tender may be modified subsequent to the deadline for submission of tenders. Withdrawal of a tender during the interval between the deadline for
submission of tenders and the expiration of the period of tender validity i.e., sixty (60) days are specified by the tenderer in the form of Tender may result
in the forfeiture of the tender security.

The tenderer shall submit the original tender documents complete in all respects and keep a copy of the tender for his own record. The original should be
sealed in an inner and an outer envelope, duly marking the envelopes as “ORIGINAL”. The inner and outer envelopes shall: (a) be addressed to
University Executive Engineer (b) and bear the following identifications: Tender for (Name of Contract) (Reference Number of Tender), and the words
“DO NOT OPEN BEFORE (Time and date, set for opening)”. The inner envelopes shall indicate the name and address of the tenderer to enable the
tender to be returned unopened in case it is declared to have been received late or otherwise unacceptable. If the outer envelope is not sealed and marked
as instructed above, the University Executive Engineer will assume no responsibility for the misplacement or premature opening of the tender submitted.
A tender opened prematurely because of improper identification will be rejected.

The tenderer shall indicate in the space provided in the tender his full and proper address at which notice may be legally served on him and at which all
correspondence in connection with his tender and the contract is to be sent.

The presentation of tender implies full acceptance on the part of the tenderer of these instructions and all other conditions set forth in the contract
document.

Any tender received by the University Executive Engineer (Engineer-in-charge) after the deadline for submission of tenders prescribed in the Notice
Inviting Tenders will be returned unopened to the tenderer.

The University Executive Engineer or his duly authorized office (not below the rank of Assistant Executive Engineer) will open tenders in the presence
of intending tenderers or their authorized agents, who may be present at the time. The officer opening the tender will announce the names of the tenderer,
tender rates and the presence of requisite tender security.

Promptly after the opening of Tenders, the University Executive Engineer will undertake a detailed evaluation of tenders. The University Executive
Engineer will determine whether each tender is substantially responsive to the requirements of the tender documents and confirms to all the terms,
conditions and specifications of the tender documents without material deviation or reservation. If a tender is not substantially responsive to the
requirements of the tender responsive by the tenderer having corrected or withdrawn the non-confirming deviation or reservation.

Except for information to be read out by the Engineer-in-charge at the time of opening tenders in accordance with Para 23 above, no information relating

to the examination, clarification, evaluation and comparison of tenders and recommendations concerning the award of contract shall not be disclosed to

Contractor University Executive Engineer
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tenderers or other persons not officially concerned with such process. Any effort by a tenderer to influence the process of examination, clarification,
evaluation award of contract, may result in the rejection of his tender.

To assist in the examination, evaluation and comparison of tenders, the University Executive Engineer may ask tenderers individually for clarification of
their tenders, including breakdowns of unit rates. The request for clarification and response shall be in writing or by cable, but not change in the price or
substance of the tender shall be sought, offered or permitted except as required to confirm the correction of arithmetical errors discovered by the
University Executive Engineer during the evaluation of the tender.

The University Executive Engineer shall have the right of rejecting all or any of the tenders without assigning any reason thereof. The University
Executive Engineer will not be bound to award the contract to the lowest or to any other tenderer,

The unit rates and prices entered in the bid schedule will be rates at which the contractor will be paid (Subject to the adjustment specified in clause 55 of
the annexed conditions) and shall be deemed to include all costs of performing the work, including income tax, super tax, and/or other charges, duties
and taxes of the government, autonomous, semi-autonomous and local bodies, profits and costs of accepting the general risk, liabilities and obligations
set forth in or implied from the contract.

Prior to the expiration of the period of tender validity (60 days) prescribed in the tender form or any extension thereof that my have been granted by the
tenderer, the University Executive Engineer will notify the successful tenderer by cable and confirm in writing by registered letter that his tender has
been accepted. This letter of acceptance shall name the sum which will be paid in consideration of the execution, completion and maintenance of the
works as prescribed in the contract, (hereinafter called the contract price). The notification of award will constitute the formation of the contract.

At the time, the University Executive Engineer notifies acceptance of the tender to the tenderer he will send the tenderer the form of agreements between
the parties. Within fifteen (15) days of receipt of the form of agreement, the successful tenderer shall furnish the performance security (10% of the
contract price) and sign the contract in the presence of the Engineer-in-charge.

After the successful tenderer has signed the contract and furnished adequate performance Security the University Executive Engineer will notify to the
unsuccessful tenderers that they were unsuccessful.

The completion period will be reckoned from the date of delivering the award or the handing over of the site to the contractor, whichever is later.

A copy of the contract agreement may be obtained by the contractor at his own cost.

In case the total tendered amount is less than 5% of the approved estimated (DNIT) amount, the lowest bidder will have to deposit additional
performance security from the Scheduled Bank ranging from:5% to 10% as under, within 15 days of issuance of notice or with in expiry period of bid,

whichever is earlier.

TOTAL TENDERED AMOUNT
BELOW
ADDITIQNAL

PERFORMANCE SECURITY

CORRESPONDING ESTIMATED COST
5% 5%
6% 6%
7% 7%
8% 8%
9% 9%
10% 10%

Note: And further clarified by the Finance Department vide this Notification No. RO(Tech.) FD-1-2/83. VI(P) dated 24-01-2006 that if contractor quote.
rates 11% below the technically sanctioned, and then the corresponding additional security @11% (or subsequent %age below the estimated cost) shall be
deposited.

26-B) Lowest evaluated bidder shall, within 15 days of receipt by him of a notice in this regard, furnish to the tender approving authority in cash, bank
draft, cashier's cheque, payment order of bank guarantee (valid for three months beyond completion time / extend completion time) from any scheduled
Bank of Pakistan, the amount to make up performance security & or additional Performance Security, where required and specified in the tender in item
(h) of Memorandum of work. Should the lowest evaluated bidder refuse or fail of any reason to furnish the performance security within the specified time,
it should constitute a just cause for rejection of his tender and in the event of such rejection the entire earnest money shall be fortified to government as

compensation for such default.

Contractor University Executive Engineer



MEMORANDUM OF WORK

(To be filled by the Project Directorate of the University of Veterinary & Animal Sciences, Lahore)

(1T e B Tt 3155 1a ) PN
(If several sub works are included, they should be detailed in a separate sheets).
(@) EStIMAted COSt RS, ..ttt e e e e
(b). Amount of earnest money to accompany the tender RS, ..o

(to be furnished by the tenderer in the shape of deposit at call from a scheduled Bank of Pakistan)
(c). Percentage of security deposit to be retained from the bills.
(i) On the amount of work done up to Rs. 5 Million = Ten (10) percent.

(i) on the amount of work done beyond Rs. 5 Million = Five (5) percent

(d). Minimum amount of interim running Dills RS. ... e
(€). MODIIIZAtION PETIOQ. . ..ottt et et e ettt et e e e e ea days.
(f). Time allowed to complete the work after the expiry of mobilization period ..............ooiiiiiiiiii i days.
(). Amount of performance SECUIILY Of RS. ... ...t e e e

in the form of Bank Guarantee (See Contract Conditions Clause 7 and general direction 26. (A), five (05) % percent of the accepted tender price
in case of tender with cost exceeding Rs. 50 million’s and as per condition 26(A) for all tenders.

(h). Period of maintenance (after the date of issuance of certificate of completion)

Contractor University Executive Engineer



Agreement No.

Univeristy of Veterinary & Animal Sciences,

Lahore

Project Director
University Executive Engineer

PERCENTAGE/ITEM RATE TENDER AND CONTRACT FOR WORKS

1. Name of Work:

2. Estimated Cost

Rs.

3. Time for Completion

(Both figures and words)

4.  Amount of earnest money Rs.

(In figures )

Rupees

5. Issued to

(In words)

(Name of the contractor)

6. On Payment of Rs.

(Both in words and figures)

Signature

(Official issuing the form )
Dated

Office stamp

Note: The officer opening the tendere shall reject the tender which does not bear
the stamp and signature of the issuing official and which is not submitted by the
same contractor to whom the tender form was issued.

(This page is to filled in by the issuing official)

Contractor

University Executive Engineer



Name of Work:

BID SCHEDULE

1. Schedule Items

Items in the Schedule of rates
Page No. Serial No.
Description of item | Estimated | Unitof | Schedule Rate Amount (Rs).
Sr quantity Rate
No. 1
2 3 4 5 6 9
(1) Percent on Sr. No. ) Rs. )
(In figures and words (Above are below)
(i1) Percent on Sr. No. ) Rs. )
(In figures and words (Above are below)
(iii) Percent on Sr. No. ) Rs. )
(In figures and words (Above are below)
(iv) Percent on Sr. No. ) Rs, )
(In figures and words (Above are below)
v) Percent on Sr. No. ) Rs, )

(In figures and words  (Above are below)

Contractor Univeristy Executive Engineer



Name of Work:

1.

10

Other than Schedule Items/Items Rate

BID SCHEDULE (cont)

Sr Pay item No. Or Description| Estimated | Unit of Unit Rate Amount
No. 1 referance to special of item quantity Rate | (To be filled in by the (To be filled in by the
supplied Contractor where not Contractor when not already
already filled by the filled in by the District
District Officer Officer for items against
which the unit rate have
In figures In words | alredy been filled in by him
1 2 3 4 5 6 7 8

Total cost of other than Schedule Items/Items Rate.

Contractor

Univeristy Executive Engineer
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Name of Work:

BID SCHEDULE (contd)

Total tendered amount of the work
(To be filled in by the Tender)

1. Total cost of schedule Items. Rs
2. Total cost of other than Schedule Items/Items Rate. Rs
Grand Total Rs

Rs

(in words) Rupees

Contractor Univeristy Executive Engineer
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1/ We

(Name of the contractor)

the undersigned tenderer, having examined the conditions of contract, specifications, drawings, bid schedule and addenda Nos.

thereto, for the work of

(Name of the work)
and the works associated therewith, and having examined the site of the above named works, or having caused the site to be visited on our behalf by my/our competent
and reliable agent, and having satisfied myself/ourselves as to all condition under which the above named work must be performed, hereby offer to execute, complete
and maintain the whole of the above mentioned work including its ancillary works associated therewith, in accordance with the said contract documents, including the

addenda indicate above; as a tender price of Rs. (Rupees) or such other sums as may be

ascertained in accordance with the said conditions of contract and the rates, and the prices set forth in the bid schedule.

2. As security for the due performance of the undertaking and obligations of this tender I/We submit herewith a deposit at call receipt No. Dated in the
amount of Rs. (Rupees) from the Bank branch drawn in your favour or made payable to you as earnest money, the full value of which will be absolutely forfeited to
University of Veterinary & Animal Sciences, Lahore, should I/'We withdraw or modify the tender within its validity period of sixty (60) days, following the date of

receipt of tender.

3. I/We understand that if my/our tender is accepted, the full value of the earnest money as attached with the tender shall be detained by University of
Veterinary & Animal Sciences, Lahore towards the amount of security deposit specified in clause 48 of the said conditions of contract and item(d) of the

memorandum of work.

4. Should this tender be accepted by you I/'We hereby undertake:-

(a) to sign all the necessary documents for entering into a contract agreement in the form set out in the contract document within fifteen (15) days
following your notification of such acceptance.

(b) To commence the work within the stipulated time named in item(f) of memorandum hereto annexed following the date of issuance of your order to
proceed with or the handing over the site, whichever is later and in the event of my/our failure to do so, receipt is enclosed herewith is to be absolutely
forfeited to the University of Veterinary & Animal Sciences, Lahore. On the commencement of the work, I/We hereby also agree to abide by and fulfil
all the terms or provisions of the said conditions of the contract annexed hereto so far as applicable and in default thereof, to forfeit and pay to
University of Veterinary & Animal Sciences, Lahore the sums of money mentioned in the said conditions.

(c) To complete and deliver the whole of the work comprised in the contract within the time stipulated in item No. (g) of the memorandum hereto
annexed, subject to such extension in the time limit as may be granted under the conditions of contract.

(d) The furnishing of performance security under item (h) of the memorandum annexed hereto, in the sum equal to 10 (ten) percent of the cost of the
work. In the same form and on the same conditions as are prescribed by and to the satisfactions of the University Executive Engineer.

5. 1/We also agree that when materials and/or equipment for the work are provided by the University of Veterinary & Animal Sciences, Lahore the

rates to be paid for them shall be as provided in appendices annexed hereto.

6. I/We agree to abide by to this tender for the period of sixty (60) days following the date set for receiving of tenders and it shall remain binding upon

me/us and may be accepted by you at any time before the expiration of that period.

7. Unless and until a formal agreement is prepared and executed, this tender, together with your written acceptance thereof, shall constitute a binding

contract between us, and shall be deemed for all purposes to be the contract agreement.
8. I/We understand that you are not bound to accept the lowest or any tender you may receive, and that you will not defray any expenses incurred by

me/our in tendering.

Thanking you,
Yours Faithfully,

(Signature of Tenderer)

Name.

Dated this day,
Address of
The above tender is hereby accepted by me on behalf of University of Veterinary & Animal Sciences, Lahore.

(Signature of the University Executive Engineer)

In case the above address is changed, the contractor will immediately notify in writing to the University Executive Engineer, his new address.

Contractor University Executive Engineer
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GENERAL CONDITIONS OF CONTRACT
DEFINITIONS AND INTERPRETATIONS

In the contract (as herein after defined) the following words and expressions shall have the meanings hereby assigned to them, except where the context

otherwise requires.

1.

“Agent means the person appointed by the contractor to act on his behalf in his absence;

2. “Certificate of completion” means the certificate of completion given by the University Executive Engineer pursuant to clause 40 of these
conditions

3. “Contract” means the contract agreement, the documents set out therein and includes the conditions of contract, the tender and acceptance
thereof, the specifications, the drawings, the bid schedule, schedule of rates and the prices.

4. “Contractor” means the person or persons, firm or company whose tender has been accepted by the University Executive Engineer, and shall
include the contractors duly authorized representative, successor and assigns.

5. “Contract price” means the sum named in the tender, subject to such addition thereto or deductions therefrom as may be made under the
provisions of the contract;

6.  “Constructional Plant” means all applications, or things required in or about the execution, completion, or maintenance of the works or
temporary works, but does not include the materials or other things intended to form or forming part of permanent or temporary works;

7. “Drawings” means the drawing(s) referred to in the contract documents and any modifications of such drawing(s) as may from time to time be
furnished or approved in writing by the University Executive Engineer;

8. Engineer Incharge means the University Executive Engineer or any / other officer who for the time being and from time to time is in charge of
the works and includes an officer appointed by the University of Veterinary & Animal Sciences, Lahore to act as University Executive
Engineer for the purposes of the contract.

9. “University of Veterinary & Animal Sciences, Lahore” means the University of Veterinary & Animal Sciences, Lahore;

10. “Period of maintenance” means the period during which the contractor is obliged to guarantee the work or defined portions of work against
defect and during which he is obliged to perform any maintenance procedure that may be specified by the University Executive Engineer and
shall be calculated from the date of the certificate of completion given by the University Executive Engineer under the said clause from the
respective dates so certified.

11. “Maintenance” means the repairs, amendment, reconstruction and includes the rectification of defects imperfections, shrinkages and other
faults except fair wear and tear as may be required of the contractor in writing by the University Executive Engineer during the period of
maintenance.

12.  “Programme of work” means the programme of work submitted by the contractor and approved by the University Executive Engineer and
includes and an amendment thereto made from time to time and approved by the University Executive Engineer.

13. “Schedule of rates” means the schedule of rates issued by the government and as in force on the date of receipt of the tender;

14. “Site means the lands and other places on, at under, in or through which the works are to be executed or carried out in pursuance of the
contract or any adjacent land, or path or street, which may be allotted or used for the purpose of carrying out the contract or any lands or
places provided by the University Executive Engineer for the purpose of the contract together with such other places as may be specifically
designated in or pursuant to the contract as forming part of the site.

15.  “Specifications” means the specification referred to in the tender and any modification thereof or addition thereto as may from time to time be
furnished or approved in writing by the University Executive Engineer.

16. “Temporary Works” means all temporary works of every kind required in or about the construction, completion or maintenance of the works;

17.  “Works” means the works to be executed in accordance with the contract and includes any permanent works as required for the performance
of the contract;

Clause 2. The Marginal headings, the words, notes, titles and phrases used in these general conditions and documents attached hereto are strictly ~ Marginal heading
for information and direction of the reader with regard to the contents of the said documents and shall by no means be invoked for  for information
interpretation of the said clauses nor shall they be deemed to be part thereof or be taken into consideration in the interpretation thereof  only

Clause 3.

Clause 4.

Clause 5.

Contractor

or of the contract.
The term “University Executive Engineer” “Project Director” and Chief Engineer used in the contract and the documents attached
thereto, shall respectively be taken to include the terms “University Executive Engineer” “Project Director” and “Campus Committee”,
or the holder of the corresponding posts relation to the work.

CONTRACT DOCUMENTS
Except if and to the extent otherwise provided by the contract, the conditions of contract and additional "a conditions annexed hereto
shall prevail over those of any other document forming part of the contract. In case of any ambiguity the additional clause(s) shall
prevail over all other clauses of the contract. However, subject to the foregoing, the several documents forming the contract are to be
taken as mutually explanatory of one another; but in case of any error, omission, ambiguity or discrepancy is found between these
documents, the same shall be reported to the Engineer Incharge who shall correct such error or omission or explain and adjust the
ambiguity or discrepancy, as the case may be, and shall thereupon issue to the contractor instructions directing in what manner the
work is to be carried out. Provided always that if in the opinion of the Engineer Incharge compliance with any such instructions shall
involve the contractor in any expenses which by reason of any such error, omission, ambiguity or discrepancy the contractor did not
have reasons to anticipate the Engineer Incharge shall pay such additional sums as he shall certify to be reasonable to cover such
expenses. Provided further that any work done by the contractor, which perpetuates or adds to any error, omission, ambiguity or
discrepancy, already discovered and pointed out, shall be considered to have been done at the Contractor’s own risk.
(1) - The drawings shall remains’ in the sole custody of the Engineer Incharge but two sets of the detailed or working. drawings will be
obtained by the contractor free of cost from the Engineer Incharge after acceptance of his tender. The Contractor shall provide and

Terms to include
designations of

corresponding post

Documents
mutually
explanatory

Custody of .
drawings

University Executive Engineer
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make at his own expense any further copies required by him. On the completion of the contract, the contractor shall returned to the
engineer in-charge provided to him under the contract.

(2) If so instructed, the contractor shall undertake not to disclose details of classified drawings, other than to men in his employ, and
will give an undertaking to the Engineer Incharge that these drawings are not replicated or passed on to others or used by any other

agency, person.

(3) One copy of the drawings furnished to the contractor as aforesaid should be kept by the contractor at site and the same shall at all
reasonable times also be made available for inspection and use by the Engineer Incharge or by any of his superior officer, or by any
other person authorised by the Engineer Incharge in writing.

(4) The Engineer Incharge shall supply to the contractor, from time to time during the progress of the works, such further drawings and
instructions as shall be necessary for the purpose of the proper and adequate execution and maintenance of the works, and the
contractor shall carry out and be bound by the same. The contractor shall give adequate notice in writing, to the Engineer Incharge of
any such further drawing and instruction that the contractor any require for execution of works or otherwise under the contract.

GENERAL OBLIGATIONS
The contractor shall, when called upon so to do by the Engineer Incharge enter into and execute a contract agreement in the form
annexed.
The contractor shall (a) within 15 days of the receipt by him of the notification of the acceptance of his tender furnish to the Treasurer,
UVAS in cash, bank draft, cashier's cheque or payment order or Bank Guarantee from any Scheduled Bank of Pakistan, the amount to
make up full performance security where required and specified in the performance security where required and specified in the tender;
and / or (b) permit University of Veterinary & Animal Sciences, Lahore at the time of making any payment to him for works done
under the contract to deduct such sum as specified in item (h) of Memorandum, and moneys or deductions so paid or made shall be
held as additional security deposit. All compensations or other sums of money payable by the contractor under the terms of this
contract may be deducted from, or paid by the sale of a sufficient part of his performance security, and in the event of his performance
security reduced by reason of any such deduction or sale as aforesaid, the contractor, shall within ten days thereafter make good in
cash or other securities as aforesaid any sum or sums which may have been deducted from, or raised by sale of performance security or
any part thereof.
If the amount of the performance security is not furnish within the period specified at (a) above the tender already accepted shall be
considered as cancelled and the tender security will be confiscated by Treasurer, UVAS . The performance security deposit lodged by
a contractor (in cash or/ other form or retained in instalment’s from his bills) valid for three months beyond completion time / extend
completion time. Unavoidable circumstances.
(1). The contractor shall if so required by the Engineer Incharge, submit in writing to the Engineer Incharge within the period
specified by him for his approval a programme showing the order of procedure and the method in which he proposes to carry out the
works. The item and progress chart shall be prepared in direct relation to the time period stated in item (g) of the Memorandum hereto
annexed for the completion of individual items thereof and the works as a whole. It shall indicate the forecast of the dates for
commencement and completion of various trade processes or section of the works, and shall be amended as may be required by
agreement between the Engineer Incharge and the contractor within the limitation of time imposed in the contract documents,
(2) The Contractor shall also, whenever required by the Engineer Incharge, furnish for his information the particulars in writing of the
organization and staff by which he proposes to direct and administer his performance of the contract and also such further information
concerning the contractor’s arrangements for the carrying out of the work and of the constructional plants or temporary works which
the contractor intends to supply, use or construct, as the case may be.
(3) The submission to and approval by the Engineer Incharge of such programme, or the furnishing of such particulars or information
shall not relieve the contractor of any of his duties or responsibilities under the contract.
(4) In the event of non-submission of the programme or revised / amended programme of work by the contractor for approval by the
Engineer Incharge within the period specified by the Engineer Incharge, the contractor shall be liable to pay as compensation an
amount, equal to Y4 percent per day or such smaller amount as the Engineer Incharge (whose decision in writing shall be final) may
decide on the total tendered amount of the work, subject to a maximum of 2% of contract amount.
The contractor shall be responsible for the true proper setting out of the works in relation to original point lines and levels of reference
given by the Engineer Incharge in writing and for the correctness (subject as above mentioned) of the position, levels, dimensions and
alignment of all parts of the works and for the provision of all necessary instruments, appliances and labour in connection therewith. If
at any time during the progress of the work, any error shall appear or arise in the position, levels, dimensions, or alignment of any part
of the works, the contractor on being required so to do by the Engineer Incharge, shall at his own expenses, rectify such error to the
satisfaction of the Engineer Incharge. Unless such error is based on incorrect data, supplied in writing by the Engineer Incharge, in
which case the expenses of rectifying the same shall be borne by the University of Veterinary & Animal Sciences, Lahore. The
Checking of any setting out or of any line or levels by the Engineer Incharge shall not in any way relieve the contractor of his
responsibility for the correctness thereof, and the contractor shall carefully protect and preserve all points, marks, lines levels, bunch-
marks site-rails, pegs, slope-stakes, batten-stakes, batten- boards, stakes for location, and other things used in setting out the works.
The contractor shall execute the whole and every part of the works in the most substantial and workman like manner, and both as
regards material and otherwise in every respect in strict accordance with the specifications. The work executed by the contractor shall
also conform to the design (s) and / or drawings and instructions in writing relating to the work signed by the Engineer Incharge and
lodged in his office, and to which the contractor shall be entitled to have access at such office, or on the site of the work for the
purpose of inspection during office hours. The contractor shall, if so required, be entitled at his own expenses to make or cause to be
made copies of specifications, and of all such designs, drawings and instructions as aforesaid.
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In the case of any class of work for which there is no such specification as is mentioned in Para 2. of the General Directions for the
Guidance of the tenderer annexed hereto, such work shall be carried out in accordance with the prescribed standard specifications, and
in the event of these being no such specification, in accordance with the specifications attached with the tender. If, however, there is no
standards specification or specifications attached with the tender, the work shall be carried out, in all respects in accordance with the
instructions and requirements of the Engineer Incharge.

All works to be executed under the contract shall be executed under the directions and subject to the approval in all respects, of the
Engineer Incharge Who shall be entitled to direct at what point or points and in what manner they are to be commenced and from time
to time carried on.

(1) In the event of night work being carried on, the contractor shall provide and maintain such good and sufficient lights as will enable
the work to proceed with satisfactorily and without danger. Similarly, the approach to the site and works where the night work is being
carried out shall be efficiently lighted, all arrangements adopted for such lighting shall be to the satisfaction of the Engineer Incharge.

(2) The contractor shall in connection with the works provide and maintain at his own cost all lights, warning lights, caution boards,
attendants guard fencing and watchmen, when and where necessary or required by the Engineer Incharge, for the protection of the
work or for the safety and convenience of the public or others.

The contractor is expected to make himself acquaint with the weather conditions, etc. and make his arrangements in such a manner that
unfinished work is not in danger from storms, floods, etc. a claim by the contractor for, a loss caused by any such eventuality will not
be entertained by the University of Veterinary & Animal Sciences, Lahore.

The contractor shall apply at his own cost all materials (except such materials, if any, as may in accordance with the contract be
supplied from the University of Veterinary & Animal Sciences, Lahore store) constructional plants, tools, appliances, implements
ladder, cordage, tackles, scaffoldings and temporary works, requisite or proper for the execution of the works, whether original,
altered or substituted, and whether included in the specifications or other documents forming part of the contract referred to in these
condition or not, or which may be necessary for the purpose of satisfying or complying with the requirements of the Engineer Incharge
as any matter as to which under these conditions be is entitled to be satisfied, or which he is entitled to require together with carriage
therefore to and from the work. The contractor shall also supply without charge the requisite number of persons with the means and
materials necessary for the purpose of setting out works, and counting, weighing, and assisting in measurement or examination at any
time, and from time to time of the work or materials. Failing his so doing the same may be provided by the Engineer Incharge at the
expense of the contractor, and the expenses may be deducted from any money due to the contractor under the contract, or from his
security deposit. The contractor shall also provide all necessary fencing and lights required to protect the public from accident, and
shall be bound to bear the expenses of defence of every suit action or other proceedings at law that may be brought by any person for
injuries sustained by him owing to neglect in taking the above precautions and to pay any damage and costs which may be awarded in
any such suit, action or proceedings to any such person or which may with the consent of the contractor be paid to compromise any
claim by any such person.

The contractor shall give not less than five days’ notice in writing to the Engineer Incharge or his subordinate Incharge of the work,
before covering up or otherwise placing beyond the reach of measurement: any work in order that the same may be measured, and
correct dimensions thereof be taken before the same is so covered up or placed beyond the reach of measurement and shall not cover
up or place beyond the reach of measurement any work without the constant in writing of the Engineer Incharge or his Subordinate
Incharge of the work. If any work is to be covered up or placed beyond the reach of measurement, without such notice having been
given and consent obtained, the same shall be uncovered at the contractor’s expenses, and shall no payment or allowance shall be made
for such work or the materials with which the same was executed.

()]

of the work under the contract:-

The contractor shall provide and employ on the J site for the purpose of and in connection with the execution and maintenance

(a) only such Engineer and technical assistants as are skilled and experienced in their respective callings, and such sub-agents, foremen
and loading hands as are competent to give proper supervision of the work, they are required to supervise; and

(b) such skilled, semi-skilled and un-skilled labour as is necessary for the proper and timely execution and maintenance of works under
the contract.

(@)

forthwith from the site, the agent, workman, foreman or any other person employed by the contractor or any sub-contractor, who in the

(i) The Engineer Incharge shall have full power at all times to object to the employment and to require the contractor to remove

opinion of the Engineer Incharge misconducts himself or is incompetent or negligent in the proper performance of his duties or whose
employment is otherwise considered by the Engineer Incharge to be undesirable, and the contractor shall comply with the request
forthwith.
(ii) No such agent, workman, foreman or other employee after his removal from the work by request of the Engineer Incharge shall be
re-employed or reinstated by the contractor for the purposes of and in connection with the contract at any time, except with the prior
approval in writing of the Engineer Incharge.
(a)The contractor shall employ for each contract, whole time qualified technical personnel to the satisfaction of the Engineer Incharge
for the supervision of the work at the scale given below:-

on contract valuing
(i) up to Rs. 5 million one diploma Engineer.
(ii)Exceeding Rs.5 million one senior graduate Engineer, and one Junior graduate Engineer.
(b)If the contractor fails to employ the qualified technical personnel to the above scale, the Engineer Incharge shall after giving the
contractor 15 days’ notice to this effect, have the option to employ to make up the deficiency in the number of such persons at the risk
and cost of the contractor.

The contractor shall in accordance with the requirements of the Engineer Incharge afford all reasonable opportunities for carrying out
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the work by any other contractor (s) / specialist contractor (s) executing a part of the original work or ancillary to the work, employee /
workmen of such contractor (s) or those of the University of Veterinary & Animal Sciences, Lahore, who may be employed in
execution of, or near the site of work not included in the contract. If, however, the contractor provides any material services/assistance
or facilities to any such contractor or to the University of Veterinary & Animal Sciences, Lahore on the written request of the Engineer
Incharge, he shall be paid a reasonable sum as determined by the Engineer Incharge or paid according to provision in bid schedule if
already made therein.

(1) The contractor shall indemnify and keep indemnified the University of Veterinary & Animal Sciences, Lahore against all losses
and claims for injuries or damage caused to any person or any property whatsoever, (other than surface or other damage to land or
crops being on the site suffered by tenants or occupants) which may arise out of or in consequence of the construction and maintenance
of the works and against all claims demands, proceedings, damages, costs charges and expenses whatsoever in respect of or in relation
thereto. Provided always that nothing herein contained shall deemed to render the contractor liable for, or in respect of or to indemnify
the University of Veterinary & Animal Sciences, Lahore against any compensation or damages for or with respect to:-

(a) The permanent use or occupation of land by the works or any part thereof or (save as hereinafter provided) surface or other damage
as aforesaid.

(b) The right of the University of Veterinary & Animal Sciences, Lahore to construct the works or any part thereof on, over under, in
or through any land.

(c) Interference whether temporary or permanent with any right of light, air, way or water, or other assessment of quasi-easement
which is the unavoidable result or the construction of the works in accordance with the contract.

(d) Injuries or damage to persons or property resulting from any act or neglect done or committed during the currency of the contract
of the University of Veterinary & Animal Sciences, Lahore, its agents, servants or other contractors (not being employed by the
contractor) or for or in respect of any claims, demands, proceedings, damages, costs charges, and expenses in respect thereof or in
relation thereto.

Provided further that for purposes of this Clause the expression “the site” shall be deemed to be limited to the area defined in the
specification or shown on the drawings in which land and crops will be disturbed or damaged as an inevitable consequence of carrying
out the works.

(2)  The University of Veterinary & Animal Sciences, Lahore will indemnify the contractor for and against all claims, demands,
proceedings, damages, costs, charges and expenses in respect of the matters referred to in the provision to sub-Clause (1) of this
Clause.

All works under or in the course of execution or executed in pursuance of the contract, shall at all-time be open to inspection and
supervision of the Engineer Incharge or his subordinate, and the contractor shall at all times during the usual working hours, and at all
other times for which reasonable notice of the intention of the Engineer Incharge his senior or his subordinate to visit the works shall
have been given to the contractor, either himself be present to receive orders and instructions or have an agent dully accredited in
writing present for the purpose. Orders given to the contractor’s agent shall be considered to have the same force as if they have been
given to the contractor himself.

(1) The contractor shall give all notice, and at his own cost pay all fees, required to be given or paid by any national or state statute,
ordinance or other laws or any regulation or bye-laws of any local or other duly constituted authority in relation to the execution or the
works or of any temporary works and by the rules and regulation of all public bodies and companies whose property or rights are
affected or any be affected in any way by the works or any temporary works.

(2) The contractor shall confirm in all respects with the provision of any such federal, provincial and local statutes, ordinance or law
as aforesaid and the regulations or bye-laws of any local or other duly constituted authority, which may be applicable to the works or
to any temporary works and with such rules and regulations of public bodies and companies as aforesaid and shall keep the University
of Veterinary & Animal Sciences, Lahore indemnified against all penalties and liabilities of every kind for breach of any such statutes,
ordinance or law, regulation or bye-laws. The contractor shall be responsible for the payment of all Income Tax, Super Tax and other
Government or Local Taxes arising out of the contract, which shall not be reimbursed to him by the University of Veterinary &
Animal Sciences, Lahore and the rates and prices stated in the him schedule shall be deemed to cover all such taxes.

The cost of various bonds to be entered into and executed between the contractor and the Engineer Incharge shall be, in all respects, at
the expense of the contractor.

In the case of tender by partners, any change in the constitution of the firm, joint venture, company or corporation shall be forthwith
notified by the contractor to the Engineer Incharge for his information.

Photographs of the works shall be taken by permission of the Engineer Incharge. Only signs or other advertisement approved by the
Engineer Incharge may be displayed at or near the works. Photographs of the works shall not be published without prior written
approval of the University of Veterinary & Animal Sciences, Lahore, which shall not be unreasonable withheld.

ASSIGNMENT AND SUB-LETTING

The contractor shall not assign the contract or any part thereof or any benefit or interest therein or thereunder without the prior written
consent of the Engineer Incharge.

The contractor shall not sublet the works or any part thereof except where otherwise provide by the contract, without the prior written
consent of the Engineer Incharge and such consent, if given, shall not relieve the contractor from any liability or obligation under the
contract and he shall be responsible for the acts, defaults and negligence of any sub-contractor, his agents, servants or workmen as if
they were the acts, defaults or neglects of the contractor, his agents, servants or workmen. Provided always that the provisions of
labour as a piece work basis shall not be deemed to be a subletting under this Clause.

other contractors.

Damage to person
and property.

Indemnity by
UVAS, Lahore.

Work to be open
to inspection.
Contractor or his
responsible agent
to be present.

Giving of Notices
and payment of
fees.

Compliance with
Statutes regulations
etc.

Payment of
Income Tax and
other taxes

Cost of Bonds.

Change in the
Constitution of firm.

Photographs and
advertisements.

Assignment.

University Executive Engineer



Clause 28.

Clause 29.

Clause 30.

Clause 31.

Clause 32.

Clause 33.

Contractor

17

MATERIAL AND WORKMANSHIP
(1)  All materials and workmanship shall be of the respective kinds described in the contract and in accordance with instructions of
the Engineer Incharge and shall be subjected from time to time such tests as the Engineer Incharge may direct at the place of
manufacture or fabrication or on the site or at all or any of such places. The contractor shall provide such assistance, instruments,
machines, labour and materials as are normally required for examining measuring and testing any work and the quality, weight or
quantity of any material used and shall supply samples of materials before incorporation in the works for testing as may be selected
and required by the Engineer Incharge.
(2)  All samples shall be supplied by the contractor at his own cost if the supply thereof is clearly intended by or provided for in the
specifications or bill of quantities but if not then at the cost of the University of Veterinary but if not then at the cost of the University
of Veterinary & Animal Sciences, Lahore.
3) The cost of making any test shall be borne by the contractor if such test is clearly intended by or provided for in the
specification of bill of quantities and (in the cases only of a test under load or of a test to ascertain whether the design or any finished
or partially finished work in appropriate for the purposes which it was intended to fulfill) is particularized in the specification
or bill of quantities is sufficient detail to enable the contractor to price or allow for the same in his tender.
4) If any test is ordered by the Engineer Incharge which in either;-

(a) so intended by or provided for; or

(b) in the cases above mentioned is not so particularized; or

(c) through so intended or provided for is ordered by
the Engineer Incharge to be carried out by an independent person at any place other than the site or the place of manufacture of
fabrication of the materials tested.

Then the cost of such test shall be borne by the contractor if the test shows the workmanship or materials not to be in
accordance with the provisions of the contract or the instructions of the Engineer Incharge but otherwise by the University of
Veterinary & Animal Sciences, Lahore.

Before any constructional material, fittings is brought to the site of work, the contractor shall submit to the Engineer Incharge
representative samples of the material fittings, etc., he proposes to use. The samples after approval will be retained by the Engineer
Incharge in his custody and the contract shall be responsible for ensuring that materials and fittings etc., will not be accepted and shall
be removed forthwith from the site of work if so desired by the Engineer Incharge.
If the specification, or the estimate of the work provides for the use of any special description of materials and equipment to be
supplied from the Engineer Incharge’s store or if it is required that the contractor shall use certain stores to be provided by the
Engineer Incharge (such materials stores and equipment and the prices to be charges therefore as hereinafter mentioned being so far as
practicable for the convenience of the contractor but not so as in any way to control the meanings or effect of this contract specified in
the schedule of Memorandum hereto annexed), the contractor shall be supplied with such materials and stores and required from time
to time to be used by him for the purpose of the contract only; and the value of the full quantity of materials and stores so supplied at
the rates specified in the said schedule or Memorandum may be set off or deducted from any sums due or to become due, to the
contractor, under the contract or otherwise, or against or from the security deposit. All materials supplied to the contractor shall remain
the absolute properly of the University of Veterinary & Animal Sciences, Lahore, and shall not, on any account be removed from the
site of works without the written permission of the Engineer Incharge any such material unused or in perfectly good condition at the
time of the completion or termination of the contract, shall be returned to the Engineer Incharge’s dtore, if by a notice in writing under
his hand he shall so require; but the contractor shall not be entitled to return any such materials unless with such consent, and shall
have no claim for compensation on account of any such materials so supplied to him; as aforesaid being unused by him, or for any
wastage in or damage to any such materials.
If it shall appear to the Engineer Incharge or to his Subordinate Incharge of the work, that any work has been executed with unsound,
imperfect, or un skill full workmanship or that any materials or articles provided by him for execution of the work are unsound, or of a
quality inferior to that contracted for, or otherwise not in accordance with the contract the contractor shall on demand in writing from
the Engineer Incharge specifying the work, materials or articles complained of not-with-standing that the same may have been
inadvertently passed, certified and paid for, forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as
the case may require, or as the case may be remove the materials or articles so specified and provide materials as originally contracted
or articles at his own proper charge and cost and in the event of his failing to do so within a period to be specified by the Engineer
Incharge in his demand aforesaid, then the Engineer Incharge may rectify or remove and re-execute the work, remove and replace with
others, the materials and articles complained of , as the case may be, by his own workman or by other contractor and recover from the
contractor towards the cost thereof a sum equal to the sum actually incurred by the Engineer Incharge (whose certificate as to the
amount of the work shall be final and binding on the parties plus departmental charges on the amount so incurred equal to ten (10)
percent or such smaller amount as the Engineer Incharge (whose decision in writing shall be final) may decide and deduct the same
from any money due or that or that becomes due to the contractor under this contract or on any account whatsoever, due by University
of Veterinary & Animal Sciences, Lahore to the contractor. Measures of rectification will be decided by the Engineer Incharge and
may include additional work necessary to strengthen or set right the unusual work carried out by the contractor.

LABOUR
The contractor shall employ labour, provide all facilities and pay wages to his work people or employees in accordance with the labour
laws or enactments relating thereto and rules framed thereunder, in force from time to time.
In every case in which by virtue of the provisions of section 12, Sub-section (1) of the Workmen's Compensation Act, 1923, University
of Veterinary & Animal Sciences, Lahore is obliged to pay compensation to a workman employed by the contractor the amount of the
compensation to a workman employed by the contractor in execution of the works. University of Veterinary & Animal Sciences,
Lahore will recover from the contractor the amount of the compensation so paid and without prejudice to the rights of the University of
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Veterinary & Animal Sciences, Lahore shall be at liberty to recover such amount or any part thereof, by deducting it from the security
deposit or from any sum due by University of Veterinary & Animal Sciences, Lahore to the contractor, whether under the contract or
otherwise.
(2) University of Veterinary & Animal Sciences, Lahore shall not be bound to contest any claim made against it, except on the written
request of the contractor and upon his giving to the University of Veterinary & Animal Sciences, Lahore full security for all costs for
which University of Veterinary & Animal Sciences, Lahore might become liable in consequence of contesting such claims.
(i) No contractor shall use donkeys or other animals with breeching of string of thin rope. The breeching must be at least 75 mm
wide and should be of tape (Nawar).
(ii) No animal suffering from Sores, lameness or emaciation or which is immature shall be used
COMMENCEMENT, TIME AND DELAYS
The contractor shall commence the works on the site within the period named in the Memorandum, after the receipt by him of an order
in writing to this effect from the Engineer Incharge and shall proceed with the same with due diligence and without delay, except as
may be expressly sanctioned or ordered by the Engineer Incharge or be wholly beyond the contractor’s control.
Subject to any requirements in the specification as to the completion of any portion of the works before completion of the whole, the
whole of the works shall be completed within the time stated in the Memorandum or such extended time as may be allowed under
Clause 37 hereof.
If by reasons of the amount of extra or additional work of any kind or variation of form, quality or quantity of the works or any part
thereof ordered by the Engineer Incharge, or on the ground of his having been unavoidably hindered in the execution of the work or on
any other ground or other special circumstances of any kind whatsoever, or any cause beyond the reasonable control of the contractor,
the work is delayed or impeded or the contract prevented from whether by the Engineer Incharge or otherwise however, or hindered in
the execution or completion of the work or any part thereof, whether such delay or impediment or prevention or hindrance occurs
before or after the time or extended time fixed for completion the contractor shall apply in writing to the Engineer Incharge within
thirty days of the date of such circumstances, the full and detailed particulars of his claim on account of which he desires an extension
as aforesaid. The Engineer Incharge with the approval of the competent authority shall, if in his opinion (which shall be final)
reasonable grounds shown therefore by the contractor are such as fairly to entitle the contractor to an extension of time for the
completion of the work authorize him from time to time in writing either prospectively or retrospectively, such extension of time for
the completion of the work or any part thereof, as may in his opinion be necessary or proper.
Subject to any provision to the contrary contained in the contract, none of the permanent work shall save as hereinafter provided be
carried on during the night or on Friday or Public Holidays without the permission in writing of Engineer Incharge save when the work
is unavoidable necessary for the saving of life or property or for the safety of the works in which case the contractor shall immediately
advise the Engineer Incharge. Provided always that the provisions of this clause shall not be applicable in the case of any work which
it is customary to carry out by rotary or double shifts.
(a) The time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor. The works shall
throughout the stipulated period of the contract be proceeded with, with all due diligence in accordance with the programme of work,
as approved by the Engineer Incharge or any amended programme of work approved by the Engineer Incharge from time to time (time
and quality being deemed to be the essence of the contract on the part of the contractor) and the contractor shall pay as compensation
an amount equal to one percent of the amount of contract, subject to a maximum of 10% or such smaller amount as the Engineer
Incharge (whose decision in writing shall be final) may decide, on the amount of the estimated cost stated in item (b) of the
Memorandum of work Annexed hereto for every day that the work remains uncommented or unfinished after the proper date.
(b) In order to ensure good progress during the execution of the work the contractor shall be bound, in all cases in which time allowed
for any work exceeds thirty days, to complete each part of the work or its component, as per programme of work or any version or
amendment to it approved by the Engineer Incharge. In the event of the contractor failing to comply with this condition, without
sufficient reasons acceptable to the Engineer Incharge, he shall be liable to pay as compensation an amount equal to one percent or
such smaller amount as the engineer Incharge (whose decision in writing shall be final) may decide on the estimated cost of the work
as named in the item (b) of the Memorandum hereto Annexed for every day that the due quantity of work remains incomplete.
Provided always that the entire amount of the compensation to be paid under the provisions of this clause shall not exceed ten percent
of the estimated cost stated in item (b) of the Memorandum of work Annexed hereto.
CERTIFICATE OF COMPLETION
Without prejudice to the right of the University of Certification of Veterinary & Animal Sciences, Lahore under any such Clause (s)
herein contained, as soon as in the opinion of the Engineer Incharge, the works shall have been substantially completed and shall have
satisfactorily passed any final test that may be prescribed by the contract, the Engineer Incharge will issue to the contractor a certificate
of completion in respect of the work, and the period of maintenance of work shall commence from the date of such certificate,
provided that the Engineer Incharge may give such a certificate with respect to any independent part of the works before the
completion of the hole of the works, and when any such certificate is given in respect of such a part of the works, such part shall be
considered as completed and the period of maintenance of such part shall commence from date of such certificate. Provided also that a
certificate of completion given in accordance with the foregoing provision of any part of the works shall not be deemed to certify
completion of any ground or surface requiring reinstatement, unless such certificate shall expressly so state. Provided further that no
such certificate shall be given nor shall the contractor shall have removed from the premises on which the works or any such parts shall
be executed, all scaffoldings, surplus materials of all kinds and rubbish, buildings and other construction materials of all kinds, and
cleaned off the dirt from all woodwork, doors windows, walls, floors or other part of any building or buildings, or road works and road
structures, water supply, sewerage or drainage works, sanitary installations, gas and electric fittings in, upon, or about which the works
are to be executed, or which he may have had possession for the purpose of the execution thereof, nor until the works shall have been
measured by the Engineer Incharge whose measurements shall be binding and conclusive against the contractor. If the contractor shall
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fail to comply with the requirements of this clause as to the removal of scaffoldings, surplus material of all kinds and rubbish as
aforesaid and cleaning of dirt on or before the date fixed for the completion of the works, the Engineer Incharge may, at the expenses
of the contractor, remove such scaffoldings or surplus materials of all kinds and rubbish and dispose of the same as he thinks fit, and
clean off such dirt as aforesaid, and the contractor shall forthwith pay the amount of all expenses so incurred, and shall have no claim
in respect of any such scaffoldings or surplus materials of all kinds as aforesaid, except for any sum actually realized by sale thereof.
ALTERATION, ADDITIONS AND OMISSIONS

The Engineer Incharge shall have power to make any alteration in, omission, from, addition to, or substitution for the original
specification, drawing, designs and instructions that may appear to him to be necessary or advisable during the progress of the work,
and contractor shall be bound to carry out the works in accordance with any instructions which any be given to him in writing signed
by the Engineer Incharge, and such alterations, omissions, additions or substitutions shall not invalidate the contract, and any altered
additional or substituted work which the contractor may be directed to do in manner above specified as part of the work, shall be
carried out by the contractor on the same conditions in all respects on which he agreed to do the main works, and at the same rates as
are specified in the tender (bid schedule) for the main work. The time for the completion of the work shall be extended in the
proportion that the altered, additional or substituted work bears to the original contract work and the certificate of the Engineer
Incharge shall be conclusive as to such proportion.

And, if the altered, additional or substituted work includes any item of work, for which no rate is specified in this contract, then
such items of work shall be carried out at the rates entered in the schedule of rates, which was in force at the time of acceptance of the
contract. Minus/plus the same percentage deduction or additions which the total tender amount of the schedule items in the bid
schedule bears to the cost of these schedule items calculated at per with the schedule of rates, with reference to which the tender for the
work was submitted by the contractor.

If such altered, additional or substituted item (s) of work is not entered in the said schedule of rates or the bid schedule then the
contractor shall within seven days of the date of receipt of the orders to carry out the work inform the Engineer Incharge of the rate
which in he intends to charge for such items of work, and if the Engineer Incharge does not agree to this rate, or the approval to this
rate (or the negotiated rate, if any), is not communicated to the contractor within a period of thirty (30) days reckoned from the date of
receipt by the Engineer Incharge of the proposed rate, the Engineer Incharge shall by a notice in writing be at liberty to cancel his order
to carry out such item of work and arrange to carry it out in such a manner as he may consider advisable, provided always that if the
contractor shall commence work or incur an expenditure in regard thereto, before the rates shall have been determined as lastly
hereinafter mentioned, he shall do so at his own risk and cost.

No deviation from specification stipulated in the contract or additional items of work shall be carried out by the contractor unless
the rate of the substituted, altered or additional items have been approved in writing failing which University of Veterinary & Animal
Sciences, Lahore will not be bound to entertain any claim on this account. The interpretation of the Engineer Incharge in the event of
any dispute due to any ambiguity in the specification or nomenclature shall be binding and final.

If any time after the commencement of the work, the Engineer Incharge shall for any reason whatsoever not require the whole
thereof as specified in the tender (bid schedule annexed hereto) to be carried out, or increase or decrease the quantity or work included
in the contract or omit any such work or change the contractor of quality of kind of any such work, or change the levels, lines, position
and dimensions to execute additional work of any kind necessary for the completion of the work, the Engineer Incharge shall give
notice in writing of this fact to the contractor, who shall have no claim to any payment or compensation whatsoever on account of any
profit or advantage which he might have derived from the execution of the work in full, but which he did not drive in consequence of
the full amount of the work not having been carried out; neither shall he have any claim for compensation by reasons of any alteration
having been made in the original specifications drawings, designs, and instructions which shall involve any curtailment or increase of
the work, as originally contemplated; nor shall the contractor be entitled to any adjustment in the unit rate/price or amount of the
contract if the aggregate effect of all such alterations , additions omissions, or adjustments (other than these arising out by reasons of
price variation under Clause 55 hereof) on completion of the whole of the works, does not exceed 20 percent of the sum named in
paragraph of his tender.

If, on completion of the whole of the works, it shall be found that a reduction or increase greater than 20 percent of the sum
named in paragraph 1, of the tender results from the aggregate effect of all increases, decreases, omissions or adjustments (other than
those arising out of price variation under clause 55 hereof), as a result of the requirement of the Engineer Incharge , the amount of the
contract price shall be adjusted by such sum (s) as may be determined by the Engineer Incharge after approval from the competent
authority and the contractor. In the event of disagreement, the Campus Committee shall fix such sum as shall, in hi opinion, be
reasonable and proper, regard being had to all materials and relevant factor including the contractor’s cost and overheads.

(1) The period of maintenance mentioned in item (i) of the Memorandum hereto Annexed shall be calculated from the date of
completion of the works certified by the Engineer Incharge in accordance with Clause 40 hereof or in the event of more than one
certificates having been issued by the Engineer Incharge under the said clause, from the respective dates so certified, and in
relation to the period of maintenance, the expression the
work shall be constructed accordingly.

(2) The works shall at or as soon as practicable after expiration of the period of maintenance be delivered up to the Engineer
Incharge in as good and perfect condition (fair wear and tear excepted) to the satisfaction of the Engineer Incharge as that in which
they were at the commencement of the period of maintenance, the contractor shall execute all such works of repair, amendment,
reconstruction, shrinkage or other faults as may be required of the contractor on writing by the Engineer Incharge during the period of
maintenance or within fourteen days after its expiration as a result of an inspection made by or on behalf of the Engineer Incharge prior
to its expiration.

(3) All such works shall be carried out by the contractor at his own expense if the necessity thereof shall, in the opinion of the
Engineer Incharge, be due to use of materials of workmanship not in accordance with the contractor to neglect or failure on the part of
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the contractor to comply with any obligation expressed or implied on the contractors part under the contract. If in the opinion of the
Engineer Incharge such necessity shall be due to any other cause, the value of such work shall be ascertained and paid for, as if it were
an additional work.

(4) If the contractor shall fail to do any such work as aforesaid, required by the Engineer Incharge, the Engineer Incharge shall be
entitled to carry out such work by his own workmen or by other contractor (s) and if such work is a work which the contractor should
have carried out at the contractor’s own cost, shall be entitled to recover from the contractor towards the cost thereof a sum equal to the
actual expenditure so incurred by the Engineer Incharge (whose certificate as to the amount of the work shall be final and binding on
the parties) and may deduct the same from any moneys due or that may become due to the contractor.

If the contractor or his work people, or servant shall break, deface, injure or destroy any part of a road work, road structure, water
supply, sewerage, and drainage works, sanitary fittings and electric installations, fences, enclosures, water pipes, cables, drains, electric
or telephone posts or any works, trees, grass or grass land, or cultivated ground contiguous to the premises on which the work, or any
art of it is being executed, or if any damage shall happen to the work, while in progress from any cause whatsoever or any perfections
become apparent in it within the specified period of maintenance in Item No. (i) of the memorandum hereto annexed after a certificate,
final or otherwise of its completion shall have been given by the Engineer Incharge may cause the same to made good by other
workmen, and deduct the expenses (of which the certificate of the Engineer Incharge shall final) from any sums that may than, or at
any time thereafter may become due to the contractor, or from his Security Deposit.

ADVANCES TO CONTRACTORS

Should the contractor, whose contract is for finished work require an advance on the security of material of imperishable nature
brought by him to the site, the Engineer Incharge shall assess the value of such materials and the contractor may be paid as advance up
to an amount not exceeding Seventy Five percent (the decision of the Engineer Incharge as to this percentage shall be final) of the
value of the materials assessed by the Engineer Incharge. The materials shall remain the property of the University of Veterinary &
Animal Sciences, Lahore and the contractor shall not remove it from the site without the written permission of the Engineer Incharge.
The contractor shall be responsible for any loss to the materials due to the contractor’s postponing the execution of the work or to the
shortage of or misuse of the materials and against the expenses entailed for their proper watch and safe custody.

The recovery of the amount of such advance shall be made from the contractor’s bill for the work done, as the materials are used in
the work.

Mobilization Advance may be given in case of works costing more than 5.00 million up to 10% of the contract amount in the
prescribed manner as below:

1. Upon the written request of the Contractor, the Engineer Incharge shall certify and shall pay to the Contractor a Mobilization
Advance in the sum of 10% of the Contract Price stated in the acceptance letter for the execution of this work. The amount inclusive of
interest at the rate of 10% per annum of the reducing balances shall be recovered in five equal instalments from five running bills of
the contractor, and if the number coming bills is less than five, then the balance is recoverable from the contractor, till entire amount is
recovered.

Provided always that no such certification shall be issued by the Engineer Incharge unless and until such time as:

(a) the Contractor has signed the Contract Agreement, and

(b) the Contractor has provided the Performance Security to the satisfaction of the University of Veterinary & Animal Sciences,
Lahore in accordance with Clause 7 and

(c) the Contractor has provided to the University of Veterinary & Animal Sciences, Lahore a bank guarantee for this Mobilization
Advance.

(d) The Mobilization Advance shall be used by the Contractor for the sole purpose of the mobilization for the personal, labour,
equipment, materials, Temporary Works and other facilities necessary for the commencement and execution of the works and if, in the
opinion of the Engineer Incharge, any such payment (or part thereof) is not being so used by the contractor, of if the Contractor shall
otherwise fail to mobilize for the due commencement and execution of the works in accordance with the provisions of the Contract,
then the University of Veterinary & Animal Sciences, Lahore shall be entitled to recover the amount of any such payment (or part
hereof) by means of the security provided under the conditions of the contract agreement or by any other means as the University of
Veterinary & Animal Sciences, Lahore shall decide. Provided always that if, in the opinion of the Engineer Incharge, any such
payment (or part thereof) has not been so used by the Contractor or if (in the opinion of the Engineer) the Contractor has otherwise
failed to mobilize for the due commencement and execution of the Works in accordance with the provisions of the Contract, then the
Engineer Incharge shall notify the Contractor, with a copy to next higher authority i.e. Project Director or Campus Committee stating
the nature of the Contractor's default, and provided also that, if the Contractor has rectified such default within 14 days of receipt of
such notification from the Engineer Incharge, then no such default shall be considered to have occurred for the purpose of this...........

Payment of Mobilization Advance.

(@)
sum equal to 10% of the Contract Price stated in the Letter of Acceptance shall be paid to the Contractor by the University of

Following certification by the Engineer Incharge in accordance with sub-clause 1 of this Clause, the Mobilization Advance a

Veterinary & Animal Sciences, Lahore.

Provided always that no such mobilization shall be considered complete until such time as

the programme to be provided by the Contractor pursuant to clause 8 has been approved by the Engineer Incharge
Recovery of Mobilization Advance
3

with the provisions of this Clause in addition to the amount to be recovered with respect to interest or other charges. The first

The Engineer Incharge shall recover the Mobilization Advance by deductions from the bills of the contractors in accordance

instalment of deductions against Mobilization Advance shall be effected in the next Running Bill following that in which the
Mobilization Advance is given.

Provided also that, if any part of Mobilization Advance remains outstanding following certification by the Engineer Incharge of the
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statement at Completion then the University of Veterinary & Animal Sciences, Lahore or the Engineer Incharge shall be entitled to
recover the amount so outstanding by means of the security provided under the clauses of this contract or by any other means that the
University of Veterinary & Animal Sciences, Lahore or the Engineer Incharge shall decide.

Security for Mobilization Advance
The Contractor shall at his own cost provide a Bank guarantee (of a scheduled Bank as security to the University of Veterinary &
Animal Sciences, Lahore for the amount of the Mobilization Advance)

PAYMENTS

The contractor shall submit all bills on the form prescribed by the Engineer Incharge to be had on application at the office of the
engineer Incharge and the charges in the bills shall always be entered at the rates specified in the tender (bid schedule) or in the case of
any extra work ordered in pursuance of the conditions and not mentioned or provided for in the tender, at the rate hereinafter provided
for such works.

The contractor shall submit each month on or before the date fixed by the Engineer Incharge a bill, on the basis of measurements
carried out by the contractor through his own staff, for all works executed in the previous month, and the Engineer Incharge shall take
or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible
adjusted, if possible, before the expiry of ten days from presentation of the bill subject to the condition laid down in Item (s) of the
memorandum of work. If the contractor does not submit the bill within the time fixed as aforesaid, the Engineer Incharge may depute a
subordinate to measure up the work in the presence of the contractor or otherwise and the Engineer Incharge may prepare a bill from
such measurements, which shall be binding on the contractor in all respect.

At the time of making any payment to the contractor for the work done under this contract, the Engineer Incharge shall retain
from the amount so payable to the contractor, the amount of security deposit at the percentage rate ‘specified in Item (d) of the
Memorandum of work annexed hereto. The Earnest Money of the contractor on execution of the contract, will, however, be adjusted
towards the amount of such security deposit to be retained from the amount of his first bill of the work done by him and payable to the
contractor under this contract,

All compensations or other sums of money payable by the contractor to the University of Veterinary & Animal Sciences, Lahore
under the terms of this contract may be deducted from the amount of his security deposit of the contract or from any sums which may
be due or may become due to the contractor by the University of Veterinary & Animal Sciences, Lahore on any account whatsoever,
and in the event of his security deposit being reduced by such deductions; the contractor shall, within ten days thereafter, make good in
cash any sum or sums which may have been deducted from his security deposit, ‘or may be made good through additional deductions
from his bill or dues.

If the contractor so desires and makes a written request to the Engineer Incharge to the effect that the amount of security deposit
retained from the bills of the contractor may be converted into recognized from the profit bearing securities at the cost of the
contractor, the amount of security deposit retained from the bills of the contractor shall be deposited in any of the scheduled Banks and
can only be released with the written permission of the Project Director.

(a) The amount retained as security deposit shall not be refunded to the contractor before the expiry of six (6) months in the case of
original works valuing up to Rs. 5 million and twelve (12) months or even more, as may be determined by the Engineer Incharge with
the prior approval of the Project Director, University of Veterinary & Animal Sciences, Lahore, in the case of works valuing above Rs.
5 million, after the issue of the certificate of completion of the work under Clause 40 hereof by the Engineer Incharge provided that in
case the contractor is required by the Engineer Incharge to rectify any imperfection, damage, defects or other faults in work, etc.,
during the period of maintenance, the security deposit shall not be refunded till the contractor has fulfilled his obligations under
Clauses 43 and 44 hereof to the satisfaction of the Engineer Incharge.

(b) Should contractor so apply in writing to the Engineer Incharge the amount of security deposit will be refunded to the contractor
three (3) months after the issue of certificate of completion of work by the Engineer Incharge under Clause 40 Subject to the
production of Bank Guarantee from a Scheduled Bank in Pakistan to the satisfaction of and in the form suitable to the Engineer
Incharge, for the same amount covering the Balance of period of maintenance, to the effect that the contractor shall fulfill his
obligations under clause 43 and 44 of the contract,

(c) Subject to the conditions stipulated in Sub-Clause (a) of this Clause, in the case of contracts for maintenance and repair works, the
security deposits would be refunded to the contractor after the expiry of three (3) months of the issue of certificate of completion of
work by the Engineer Incharge

The contractor shall, on submitting the bill be entitled to receive a monthly payment proportionate to the part thereof then approved
and passed by the Engineer Incharge, subject to the condition laid down in item (i) of the Memorandum, whose certificate of such
approval and passing of the sum so payable shall be final and conclusive against the contractor. But all such intermediate payments
shall be regarded as payment by way of advance against the final payment only, and not as payment for work actually done and
completed and shall not preclude the requiring of bad, unsound, imperfect of un-skill-full work to be removed and taken away and
reconstructed or re-erected or be considered as an admission of the due performance of the contract or any part thereof in any respect,
or the accruing of any claim nor shall it conclude, determine, or effect in any way the poser of Engineer Incharge, under these
conditions or any of them as to the final settlement and adjustment of the accounts or otherwise, or in any other way vary or affect the
contract.

The final bill shall be submitted by the contractor within one month of the date fixed for completion of the works, otherwise the
Engineer Incharge’s certificate of the measurements and of the total amounts payable for the works accordingly, shall be final and
binding on all parties.

The University of Veterinary & Animal Sciences, Lahore may refuse or suspend payment on account of a work when executed by
firm, or by a contract described in their tender as a firm, unless receipts are signed by all the partners, or one of the partners or some
other person producing Power of Attorney enabling him to give actual receipts on behalf of the firm.
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All sums payable by way of compensation under any of these conditions, shall be considered as reasonable compensation to be
applied to the use of University of Veterinary & Animal Sciences, Lahore, without reference to the actual loss or damage sustained and
whether or not any damage shall have been sustained

VARIATION IN PRICES OF SPECIFIED MATERIALS
(1) Where any variation (increase or decrease) to the extent of 5% or more, in the price of any of the items mentioned in Sub-
Clause-(2) below takes place after the acceptance of tender and before the completion of contract, the amount payable under the
contract shall be adjustable to the extent of the actual variation in the cost of the item concerned.
(2) No price variation under this clause shall be admissible except in respect of the following items:-
a. Cement

b.  Steel

c.  Bitumen

d. Bars (Plain and Deformed).
e.  M.S. Sections.

f.  High Tensile Steel Wire.

g.  G.IPipes

h.  Asbestos cement pipes

i.  P.V.C.Pipes

j. R.C.C./P.C.C. Pipes
(3)  The base price for the purposes of calculation of the price variation shall be the price prevalent in the month during which the
last day of the submission of tender falls.
(4) The price variation under this clause shall be worked out on the basis of the price of the item concerned prevalent on the first day
of each month as per the price list of such manufacturers or suppliers.
(5)  The amount payable or deductible in respect of items No. (i) to (iv) of Sub-Clause (2) shall be calculated on the basis of the
quantity of the item actually consumed on the work during the month.
(6)  The amount payable or deductible in respect of Item No (v) of Sub-Clause (2) shall be calculated on the basis of actual quantity
of cement and steel bars used in the manufacture of the pipes during the month.
(7)  No. escalation shall be allowed to the contractor in respect of the period extended for the completion of the work due to his own
fault.
(8)  Secured advance is paid on all or any of the imperishable items mentioned at (ii) to (v) in Sub-Clause (2) above, no price
variation shall be admissible on such item (s) in respect of the quantity or quantities for which secured advance has been paid to the
contractor.

CLAIMS OF CONTRACTOR
The contractor shall deliver in the office of the Engineer Incharge on or before the 10" day for every month during the continuance

of the work covered by this contract a return in such form as the Engineer Incharge may from time to time prescribe showing details of
any rate, amount and work claimed as extra, and such return shall also contain the value of such work which the contractor may
consider himself to be entitled up to the end of the previous month, which value shall be based upon the rate and prices mentioned in
the contract (Bid Schedule) or the rate determined pursuant to Clause 41 hereof. The contractor shall include in such monthly returns
particulars of all claims of whatsoever kind and howsoever arising, which at the date thereof he has or may claim to have, against the
Engineer Incharge under or in respect of or in any manner arising out of the execution of the works, and the contractor shall be deemed
to have waived all claims not included in such return and will have no right to enforce any claim not so included, whatsoever be the
circumstances.

No claim for payment of extra-ordinary nature, such as claim of a bonus for extra labour employed in completion of the work
before the expiry of the contractual period at the request of the Engineer Incharge, or claim for compensation where the work has been
temporarily brought to a standstill through no fault of the contractor, shall be, allowed, unless and to the extent that the same shall have
been expressly sanctioned by the University of Veterinary & Animal Sciences, Lahore.

Under no circumstances whatsoever shall the contractor be entitled to any compensation on account of the contract unless the
contractor shall have submitted a claim in writing to the Engineer Incharge within one month of the cause of such claim occurring.

No compensation shall be allowed for any delay in execution of the work on account of water standing in borrow pits or
compartment. The rates inclusive for hard or rocky soil, excavation, mud, sub-soil water or water standing in borrow pits, and no
claim for extra-rate shall be entertained, unless expressly verified by Engineer Incharge and confirmed by Superintending Engineer.

REMEDIES AND POWERS
In any case in which under any Clause or Clauses of this contract, the contractor shall have rendered himself liable to pay
compensation amounting to whole of the security deposit or in the opinion of the Engineer Incharge has abandoned the contract, or is
not executing the works in accordance with the contract or is persistently or flagrantly to carry out his obligations under the contract, or
if the contractor employs any employee of the University of Veterinary & Animal Sciences, Lahore in defiance to the provisos of
Clause 32 hereof, the Engineer Incharge on behalf of the University of Veterinary & Animal Sciences, Lahore, may, after giving
fourteen days’ notice in writing to the contractor, rescind the contract (of which rescission notice in writing to the contractor under the
hand of the Engineer Incharge shall be conclusive evidence and in which case the security deposit of the contractor shall stand
forfeited, and be absolutely at the disposal of the University of Veterinary & Animal Sciences, Lahore. And in case, the contract shall
rescinded under provisions aforesaid:-
(i) the contractor shall have no claim to compensation for any loss sustained by him by reasons of his having purchased or

procured any materials, or entered into any engagement, or made any advances on account of or with a view to the execution of the
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works or the performance of the contract,

(ii) The contractor shall not be entitled to recover, or be paid any sum for any work actually performed under this contract,
unless and until the Engineer Incharge will have certified in writing the performance of such work and the value payable in respect
thereof, and he shall only be entitled to be paid the value so certified, after deducting there from the amount of foresaid compensation
and other charges duly ascertained and certified by the Engineer Incharge to be payable by the contractor. But if such sum payable by
the contractor for any losses, compensation or any other charge shall exceed the sum for any work actually performed under the
contract and certified by the Engineer Incharge, the amount of such excess shall be deemed a debt due by the contractor to the
University of Veterinary & Animal Sciences, Lahore and shall be recovered accordingly.

In every case in which the contract should be rescinded under Clause 60 hereof and in the opinion of the Engineer Incharge
such work should be done at the risk and expense of the contractor without thereby avoiding the contract or relieving the contractor
from any of his obligation or liabilities under the contract or affecting the rights and power conferred on the University of Veterinary
& Animal Sciences, Lahore or the engineer by the contract, the Engineer Incharge on behalf of the
University of Veterinary & Animal Sciences, Lahore or the engineer by the contract, the Engineer Incharge on behalf of the University
of Veterinary & Animal Sciences, Lahore, after giving fourteen days’ notice in writing to the contractor, shall have powers to adopt
any of the following courses, as may in the opinion of the Engineer Incharge be desirable:-

(i) To measure up the work or the contractor and to take such part thereof, as shall be executed out of his hands and to give it

to another contractor to complete, in which case any expenses which may be incurred of the sum which would have been paid

to the original contractor, had the whole of the work been executed by him (of the amount of which excess, the certificate in
writing of the Engineer Incharge shall be final, and conclusive) shall be borne and paid by the original contractor and may be
deducted from any money due to him by the University of Veterinary & Animal Sciences, Lahore, under the contract or

otherwise, or form his security deposit, or from the value of the performance security given by the contractor under Clause 7

hereof,

(ii) To employ labour paid by the University of Veterinary & Animal Sciences, Lahore and to supply materials or supply /

arrange tools and plants to carry out the works or any part of the works, debiting the contractor with the cost of the labour and

the price of the materials and cost of supply / arrangement, operation and maintenance of tools and plants of the amount of
which cost and price, a certificate of the Engineer Incharge shall be final and conclusive against the contractor), plus charges
on the amount so incurred equal to ten percent or such smaller amount as the Engineer Incharge (whose decision in writing
shall be final) may decide, and crediting him with the value of the work done, in all respects, in the same manner, and at the
same time and rates, as if it had been carried out by the contractor under the terms of his contractor; (the certificate of the

Engineer Incharge as to the value of the work done shall be final and conclusive against the contractor).

In the event of any of the above courses mentioned in this clause being adopted by the Engineer Incharge, the contractor shall have no
claim to compensation from any loss sustained by him by reason of his having purchased or procured and materials, or entered into any
engagement, or procured any advances on account of, or with a view to, the execution of the works or the performance of the contract.

In any case in which any of the power, conferred upon the Engineer Incharge by Clause 60 or by Para (a) of clause 61 hereof, shall
have become exercisable and the same’ shall not be exercised, the non-exercise thereof, and such powers shall notwithstanding be
exercisable in the event of any fur true case of default by the contractor for which, by any clause or clauses hereof he is declared liable
to pay compensation amounting to the whole of his security deposit and the liability of the contractor for past and future compensation
shall remain unaffected.

In the event of the Engineer Incharge putting in force either of the power vested in him under clause 60 or Para (a) of the preceding
clause he mayi, if he so desires take possession of all or any tools, constructional plants material, stores, in or upon the works, or the
site thereof, or belonging to the contractor or procured by him and intended to be used for the execution of the work or any part
thereof, paying or allowing for the same in account at the contract rates, or in case of those not being applicable at current market rates
to be certified by the Engineer Incharge whose certificate shall be final; otherwise the Engineer Incharge, may by notice in writing to
the contractor or his clerk of the works, foreman or other authorised agent, require him to remove such tools, construction plants,
materials or stores from the premises (within a time to be specified in such notice) and in the event of the contractor failing to comply
with any such requisition, the Engineer Incharge may remove them at the contractor's expense or sell them by auction or private sale
on account of the contractor and at his risk in all respects, and the certificate of the Engineer Incharge as to the expenses of any such
removal and the amount of the proceeds and expenses of any such sale, shall be final and conclusive against the contractor.

If the contractor shall, in defiance of the Engineer Incharge's instructions to the contrary or without his written approval, assign or
sublet his contract or attempts to do so; or become insolvent, or commence any insolvency proceeding or make any composition with
his creditors, or attempts so to do; or if any bribe, gratuity, gift, loan prerequisite, reward or advantage, University of Veterinary &
Animal Sciences, Lahore or otherwise, shall either directly or indirectly be given promised or offered by the contractor, or his servant
or agents to any officer or person in the employ of University of Veterinary & Animal Sciences, Lahore is any way relating to his
office, or employment; or if any such officer or person shall become in any way directly or indirectly interested in the contract; the
Engineer Incharge may thereupon by notice in writing rescind the contract, and the security deposit of the contractor shall thereupon
stand forfeited and be absolutely at the disposal of University of Veterinary & Animal Sciences, Lahore and the same consequence
shall ensure as if the contract had been rescind under Clause 60 hereof and in addition to the contractor shall not entitled to receive or
be paid for any work therefore actually performed under the contract.

Any excess payment made to the contractor inadvertently or otherwise, under this contract or on any account whatsoever, and any
other sum found to be due to the University of Veterinary & Animal Sciences, Lahore by the contractor in respect of this contract, or
any other contract or work order, or on any account whatsoever, may be deducted from any sum whatsoever payable by University of
Veterinary & Animal Sciences, Lahore to the contractor, either in respect of this contract of any works order or contract or on any
other account by any other department of the University of Veterinary & Animal Sciences, Lahore.
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Clause 65. SETTLEMENT OF DISPUTES
In the event of any disagreement between the Engineer Incharge and the contractor arising out of the contract, the matter shall be  Procedure In
referred to the Project Director, University of Veterinary & Animal Sciences, Lahore for decision who shall, after making such  disagreement
enquiries, as he may deem fit, give his decision in writing not later than three months after the references is made to him.
If the contractor be dissatisfied with the decision of the Project Director, University of Veterinary & Animal Sciences, Lahore, or if ~ Contractor
his decision is not forthcoming within the stipulated or extended period / periods and desires arbitration under the arbitration clause as  dissatisfied with

hereinafter provided, he shall give notice in writing of such intention to the Project Director, University of Veterinary & Animal

decision of the

Sciences, Lahore. Within a period of twenty eight days of the receipt of the Project Director, University of Veterinary & Animal  superintending
Sciences, Lahore, decision or in case no decision is given, at the end of the period or periods within which the Project Director,  Engineer
University of Veterinary & Animal Sciences, Lahore, was to give his decision, the said notice shall contain the cause of action,
material facts of the case and relief sought, failing which the decision of the Project Director, University of Veterinary & Animal
Sciences, Lahore, shall become final, conclusive and binding, and the contractor shall be deemed to have forfeited or departed from the  Reference
claim in excess of that allowed by the Project Director, University of Veterinary & Animal Sciences, Lahore. The subsequent  arbitration.
inflation/increase in the amount of claim once preferred in the said notice shall not be allowed nor shall any other claim in respect of
the same work be entertained from the contractor at any later stage.

A reference to arbitration shall be made by the contractor in writing not later than three months after the completion of the work.  Disputes for

Failure to make such a reference within this period shall be deemed to mean that the contractor has waived all claims in respect of all
disputes.

(a) Disputes which any be referred to arbitration shall be limited to;-

(i) any question, difference, or objection, whatsoever which shall arise in any way, connected with or arising out of the
contract; or/and

(i) The Meanings of the operation of any part of the contract or/and

(iii)  The right, duties and liabilities of other party to the contract; and

(iv) Whether the contract should be terminated or has been rightly terminated and as regards the rights and obligations of the

parties as a result of such termination:
Provided that those matters for which provision has been made in the contract for final and binding decision by the Project Director,
University of Veterinary & Animal Sciences, Lahore or the Engineer Incharge shall be excluded from arbitration.

(b) The venue of arbitration shall be in Lahore.

(c) The dispute shall be referred to the award of two arbitrators, to be appointed one each by University of Veterinary &
Animal Sciences, Lahore and the contractor, In the case of the said two arbitrators not agreeing, the case shall be referred to the award
of an umpire who shall be an officer of the Punjab Works Department not below the Rank of Chief Engineer to be appointed by the
University of Veterinary & Animal Sciences, Lahore and the contractor. The decision of the two arbitrators, umpire, as the case may
be shall be final and binding on the parties concerned. Where the matter involves claim for the payment or recovery or deduction

of money only, the amount, if any awarded in the arbitration shall be recoverable in respect of the matter so referred.

arbitration limited

Schedule showing (approximately) materials to be supplied from the UVAS, Lahore
Stores for work contracted to be executed and the rates at which they are to be charged for.

Particulars Rates at which the material will be charged to the contractor

Place of delivery

Units Rs. Rs.

Note:- The person or firm submitting the tender should see that the rates in the above schedule are filled up by the Engineer Incharge on the issue of the form prior to

the submission of the tender

Demand to the University Executive Engineer, University of Veterinary & Animal Sciences, Lahore.

Without question and without reference to the principal. Provided that the notice of demand shall be given by the aforesaid. University Executive Engineer in

writing to the surety.

IN WITNESS WHEREOF, the above named principal and the surety have executed this instrument under its seal on this
the name and corporate seal of the surety being hereto affixed and these presents duly signed by its undersigned representatives pursuant to the authority of its Governing
body.

day of

Principal (Contractor)
Address

Sureties 1. Bank of Pakistan Ltd,

Schedule showing the names of manufacturers or suppliers whose prices for the specified materials at the places shown against each are to form basis of payment of price

variation.

Contractor University Executive Engineer
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(See Clause 55)
(Revised vide F.D (Punjab notification No. Ro (Tech) F-I) 10-2-90 dated 20" June 1991
Name of Item Name of Manufacturers/ Suppliers Price at places which are to form basis of Price variation
a) Cement State Cement Corporation of Pakistan Ltd. Ex-Factory (Daudkhel) Price of Mapl Leaf cement Factory
b)Steel Pakistan Steel Mills, Karachi. Billed Size 100 x 100 Sale rate (Ex-factory).
¢)Bitchuman Karachi Refinery, Karachi Sale rate (Ex-Refinery)
d)M.S. Bars (plain & deformed)
e)M.S. Sections. Pakistan Engineering Co. Ltd. Lahore. Sale rate (Ex works Lahore)
f) High Tensile Steel wire Metropolitan Steel Corporation Ltd. Karachi. Sale rate (Ex-mill) Karachi.
2)M.S. & G.I. Pipes (1) M/s Karachi pipe Mills Ltd. Karachi. Sale rate (Ex-Factory)Notified by either of two
Manufacturers

(2) M/s pioneer Steel Mills Muridke Distt. Sheikhupura | Suppliers nearer to the project.
h)Asbestos Cement Pipes. Asbestos Cement Industrial Ltd. Karachi. Ex-Karachi factory delivery price.
i) P.V.C pipes. Pakistan P.V.C. Ltd. Karachi. Retail Prices of Shery P.V.C. prices Ex-warehouse, Lahore.
j).Cement and steel bars for As per items (i) & (ii) above. As per items (i) & (ii) above.
R.C.C/P.C.C pipes.

Note:

1) The prices/rates mentioned in column No. 3 above shall be inclusive of Taxes and Duties levied by Government from time to time up to the places mentioned therein.

2) The prices of cement and steel shall be notified each month by the Secretary to Govt. of Punjab Communication and Works Department. The prices of M.S and G I pipes.
Asbestos cement pipes, P.V.C pipes R.C.C/P.C.C pipes shall be notified likewise by the Secretary. To Govt. Punjab HP & EP Department. (Amendment Finance Department
U.0. NO. RO (Tech) FD-10-2-90 dated 2-4-1992)

3) The adjustment of price variation for the specified items notified under sub clause of price variation clause shall be made on successful completion of the scope and
amount provided in agreement and shall not be adjusted/ paid with the running bills of the contractor, Further provided where the adjustment on account of price variations.
Cannot be met within the contingencies provided in technically provided in technically sanctioned estimate. Revised technical sanctions and enhancement of agreement shall
be obtained from the competent authority before releasing the payment of price variation to the contractor under price variation clause (Finance Department Notification No.
RO (Tech) FI)-10-2-90 dated 2" April 1992.

CONTRACT AGREEMENT
(See Clause 6)
This agreement made this....

as represented by the University Executive Engineer, University of Veterinary & Animal Sciences, Lahore Employer on the one part and (hereinafter called contractor) on
the otherpart ...l WHEREAS, tenders have been received by the University of Veterinary & Animal Sciences, Lahore for the construction, completion
and maintenance of Construction.

As well as possible new and ancillary works associated therewith which have to be executed in accordance with the contract document, and the tender by the contractor for
the construction completion and maintenance of such works has been accepted by the Employer. NOW THEREFORE, for and in consideration of the premises, covenants
and agreement hereinafter contained and to be performed by the parties hereto, the said parties hereby covenant and agree as follows,
i.  In consideration of the covenants and agreements to be kept and performed by the contractor and for the faithful performance of the contract and the completion and
maintenance of works embraced therein, according to the specifications, drawings and conditions herein contained and referred to, the University of Veterinary &
Animal Sciences, Lahore shall pay, and the contractor shall receive and accept as full compensation for everything furnished and done by the contractor under this
agreement and the tender price stipulated in the contractor’s tender at the times and in the manner prescribed by the contract.

il. The said work shall be started within the period specified in Item No. (1) of the Memorandum of work following the receipt of a written order of the University
Executive Engineer, University of Veterinary & Animal Sciences, Lahore to proceed with, and the contractor shall complete fully the works within the stipulated
period reckoned from the commencement of work, stipulated period extensions of times as may be granted under the conditions of contract except for maintenance
which shall be completed within the period named in Item (g) of the Memorandum hereto Annexed after issuance of final certificate of completion.

iii.  The following documents shall be deemed to form and be read and constructed as part of this agreement;

(a) The said tender and covering letter and subsequent undertaking, if any;
(b) The drawings;
(c) The conditions of contract and additional conditions if any;
(d) The specifications;
(e) The Bid Schedule
(£) AAENAUIN NO.THO0. ..ottt ettt ettt ettt te st te et ete s teseeseesessesesseseesessessesessaseesessesesansessesensaseese e ssenensensesaas (which have been incorporated in the tender)
(g) Schedule of materials to be supplied form the University of Veterinary & Animal Sciences, Lahore store;
(h) The scale of rates and prices;
(i) The letter of acceptance; and
(j) The performance security;
All disputes or difference between the prices in connection with or arising out of this agreement shall be settled in accordance with the provisions of relevant clause
of the conditions of contract,
IN WITNESS WHEREQF, the parties have here not set their respective hands and seals the day and the year hereinbefore set forth.
Signed by.......oooiiiiii Signed by

(Contractor) (University Executive Engineer For and behalf of the University of Veterinary & Animal Sciences, Lahore.)

WITNESSES:- (D)t (2) et

Contractor University Executive Engineer
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BANK GUARANTEE
(See Clause 7)

Pen alum OF DONM. ... e (express in words and figures)

KNOW ALL MEN BY THESE PRESENTS THAT

.............................................................................................................................................................. (whose official address)

S e as principal(s) (hereinafter referred to as principal) and the or scheduled bank(s) of
Pakistan (hereinafter appearing in the schedule of sureties, as sureties (hereinafter sometimes called the surety at the request of the principal are held and firmly bound to the
University of Veterinary & Animal Sciences, Lahore acting through the University Treasurer office of the University of Veterinary & Animal Sciences, Lahore his successor
or assigns) a body organized and existing under and by virtue of laws of the University of Veterinary & Animal Sciences, Lahore, in the penal sum of the amount stated
above, lawful money for the payment of which sum well and truly made, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly
by these presents.

PROVIDED THAT We, the sureties, bound ourselves in such sum jointly and severally, as well as, ‘severally’ only for the purpose of allowing a joint action or
actions against any or all of us and for all other purposes, each surety bond itself, jointly and severally with the principal for the payment of such sum only as set forth
opposite its name in the following schedule:-

SCHEDULE OF SURETIES
Name of bank, branch and address................ocoeiiiiiiiiiiiiiniinn, Limit of Liability

The conditions of the above obligations is such that:

WHEREAS, the tender of the above bounder principal has been accepted and he has entered into a contract with the University Executive Engineer of the University
of Veterinary & Animal Sciences, Lahore for the work...................o ontheday of ...........ooviiiiiiin 20,

NOW, THEREFORE, it is agreed as follows: -

1) If the above bounded principal shall well truly and faithfully perform the contract and comply with and fulfill all the undertakings, terms and provisions thereof,
and satisfy all the obligations of the said principal arising there under, and comply with all convenient there in contained and contained in the specifications, plan
and other instruments constituting a part of the contract, required to be performed by the said principal, in the manner and within the time provided in the contract
or any extension thereof that may be granted by the government with or without notice to the surety(s) and shall fully indemnify and the government, for all costs
and damages which the government may suffer by reasons of failure so to do, and shall fully reimburse and repay the aid Treasurer UVAS, Lahore
................................................. all out-lay and expenses which may incur in making good any such default and reasonably counsel fee incurred in the
prosecution of defence of any action arising out of or in connection with any such default, and shall pay all persons who have contracts directly with the principal
for labour and materials; if any, in connection with the work performed under the contract or any addition in or alteration thereto, or if the contract, then this
obligation shall be null and void and of no effect, otherwise to remain in full force and effect and virtue.

2)  The said surety, for value received, hereby stipulate and agree that no change in or in respect of any matter or thing concerning the said contract on the part of the
University of Veterinary & Animal Sciences, Lahore or the University Executive Engineer extension in time, alteration in or addition to the terms of the contract
between the government and the contractor or to the extent and nature of the work be construed, completed and maintained there under, or the specifications
accompanying the same shall in any way effect its obligations to this guarantee and it does hereby waive notice of any change, extension in time, alteration or
addition to the terms of the contract, or to the specifications.

3)  The liability of the surety is irrevocable and shall in no case exceed the aggregate amount stated on the top of this guarantee which each surety bonds itself and
promise to pay the whole or any part of this amount on demand to University
TICASULET .. ..iitiite ittt et e e DIVISION. . ...ttt e

Without question and without reference to the principal. Provided that the notice of demand shall be given by the aforesaid University Executive Engineer; in
writing to the surety.

IN WITNESS WHEREOF, the above named principal and the surety have executed this instrument under its seal on this..................... day of 20.................
the name and corporate seal of the surety being hereto affixed and these presents duly signed by its undersigned representatives pursuant to the authority of its
Governing body.
Principal (Contractor)
Address

Contractor University Executive Engineer
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BANK GUARANTEE
{See Clause 50 (b)}

WHEREAS, @ CONTACLOr fOI ThE. .. ...ttt ittt ettt e ettt et et et et et et e e e e e e (Name of work)
(hereinafter called the work) has been awarded by the University of Veterinary & Animal Sciences, Lahore acting through the University Executive Engineer, University of
Veterinary & Animal Sciences, Lahore (hereinafter sometimes called University of Veterinary & Animal
Sciences, LANOTe) 10 MI/IMESSES .. .. vueuttte ittt et ettt et ettt et ettt et ettt et et ettt et eee e (hereinafter called the contractor).

(Name of Contractor)

AND WHEREAS, clause 50 (b) of the general conditions of contract provides that the amount of security deposit retained by the government in the above work or
such portion of the security of the security deposit as the University Executive Engineer shall determine with respect to a part of the work, having regard to relative value of
such part of the work can be released to the contractor, provided the contractor produces a bank guarantee from the /Scheduled Bank of Pakistan of an amount equal to the
amount of his security as aforesaid to the effect that the contractor shall repair and replace at his expense all the damages and imperfections which may become apparent in
all or otherwise of its completion has been given by the engineer-in-charge.

AND WHEREAS, the certificate of completion of the work or part of the work has been given by the University Executive Engineer .....................oooooiien. on
............. day of............... and the contractor is responsible to repair and replace such damages and imperfections up to the....................dayof..................
NOW THEREFORE, by this guarantee by this guarantee we/M/s...............cccceeiiiiiininn.. Bank of Pakistan Ltd.......................... Branch..........c..c.oeune

(hereinafter called the guarantor) Do hereby hold and bound ourselves, our successors and assigns, jointly and severally to the University of Veterinary & Animal
Sciences, Lahore in sum of RS..............coovieinne (RUPEES .vveeviiiiniiiiiieieceea )

Signed, sealed and delivered by the said principal and sureties in the presence of :

WITNESSES:-
SIZNATUIE . e.etie ittt SIZNATUTE ...ttt e e
NI, .ot e 3
AAATESS; it AAIESS; ottt

FORM OF BANK GUARANTEE FOR MOBILIZATION ADVANCE
(See Clause 45-3)

WHEREAS a contract for work has been awarded by the University of Veterinary & Animal Sciences, Lahore acting through University Executive Engineer of
the University of Veterinary & Animal Sciences, Lahore (hereinafter called the University of Veterinary & Animal Sciences, Lahore) to
S e (hereinafter called the Contractor).

AND WHEREAS, under the terms of the said contract the University of Veterinary & Animal Sciences, Lahore has agreed to advance a sum of Rs. to the
contract for execution of the said work and this amount inclusive of interest at the rate of 10% per annum of the reducing balances is to be recovered in five equal
instalments from the five running bills of the contractor, and if the numbers coming bills is less than five, then the balance is recoverable from the contractor, till
entire amount is recovered.

AND WHEREAS, the University of Veterinary & Animal Sciences, Lahore has
desired the contractor to furnish a bank (hereinafter for securing the payment of the sum
advanced together with interest thereon: -

) P actingon behalf of.............o (hereinafter called the guarantor)
hold and firmly bind to the University of Veterinary & Animal Sciences, Lahore of (RUPEeSs)...........cceuiuiuiiiiiiiiiiiiiiiieen,

(i1) The Guarantee hereby undertakers to pay the said amount together with interest payable on the said amount to the University of Veterinary & Animal
Sciences, Lahore on demand in case the Contractor makes a default in the payment of said amount under the terms and conditions of contract.

(iii) The Guarantee shall be irrevocable and shall remain in force till the sum advanced together with interest payable there has been repaid in full by the Contractor.
(iv) The liability of the guarantor shall in no case exceed the aggregate amount of Rs.................ooiii (RUpees).....o.veveveveneninininens together

with interest payable thereon for the payment of which the guarantor hereby undertakes to bind itself and promises to pay the whole or any part of this amount to the
Government without making a reference to the contractor.

IN WITNESS WHEREOF, we the said guarantor have set out hands to this deed of guarantee this ....................cocooiene day of

GUARANTOR (Scheduled Bank)

Contractor University Executive Engineer
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ADDTTIONAL CONDTTIONS

1. The contractor shall quote rates of premium/ abetment on the following enforced Schedule of Rates:-
GOVERNMENT OF THE PUNJAB, SCHEDULE OF RATES VOL. 111, PART 11 (COMPOSITE) SCHEDULE OF RATES 1998 WITH AMENDMENTS
ISSUED UPTO THE DATE OF RECEIPT OF TENDER.
Any type of mistake detected in respect of Schedule of Rates shall be amended according to the correct Schedule of Rates with the amendments issued up to the date
of receipt of tender.
Conditional tender or tenders without treasury challan or deposit at call will not be considered/entertained.
The programme for the execution of work, the arrangement of transport, machinery, materials and labour will have to be submitted along with the tenders or
immediately after it, to the Engineer-in-charge.
The contractor shall be expected to make himself acquainted with local features and weather conditions etc., and make his arrangements in such a manner that
unfinished work is in no danger from storms, floods, etc. Claims from the contractor on account of loss arising from weather abnormalities shall not be considered
by the University of Veterinary & Animal Sciences, Lahore.
The percentage premium tendered by the contractor will be applied on the gross amount (value of finished work including cost of material whether purchased from
Government or directly).
The rates given in the tender call notice of items for which composite rates are applicable include all carriage and handling of material to the site of work. No extra
payment for carriage of material for such items either arranged by the contractor or supplied by the University of Veterinary & Animal Sciences, Lahore will be
made.
The University of Veterinary & Animal Sciences, Lahore reserves the right to reject any or all the tenders without assigning any reason.
If the contractor withdraws his tender within 60 days of the date of the opening of the tender, his earnest money will be forfeited to University of Veterinary &
Animal Sciences, Lahore.
In case of firm/company, the constitution of the firm/company along with the names of the attorney/attorneys of the firm/company authorized to represent the
firm/company and to receive the cheque along with powers of attorney must be provided at the time of submitting the tenders.
Before any constructional material is brought to the site of work, the contractor shall submitted the Engineer Incharge, representative samples of material he
proposes to use. The samples after approval will be retained by the Engineer Incharge in his custody and the contractor shall be responsible for ensuring that material
conforming to such samples are used throughout the contract failing which the material will not be accepted and on written or verbal direction of the Engineer in-
charge must be removed forthwith from the site of the work.
Samples of door and window fittings which the contractor proposes to use should be got approved in advance from the Engineer in charge, who would approve these
keeping in view the samples approved by the Superintending Engineer for the entire . Circle. Approved samples shall be retained by
the Engineer in charge in his custody and the contractor shall be responsible for ensuring that material conforming to such samples are used throughout the contract
failing which the material will not be accepted and on written or verbal direction of the Engineer Incharge must be removed forthwith from the site of the work.
The contractor shall be responsible for housing, sanitation and medical treatment of the labour employed by him and shall carry out all the departmental rules framed
on the subject.
Should an accident occur and a claim for compensation be instituted, the contractor shall have to pay compensation to the injured workmen or in case of death to
their relative in conformity with the Workmen Compensation Act of Nineteen hundred and twenty three. Contractors should, therefore, in their own interest take all
precautions to guard against accident on their work.
Labour will be paid by the contractor regularly. Any complaint of arrears due to labour will make the contractor liable to stoppage of his payment from the
University of Veterinary & Animal Sciences, Lahore.
If the work is not started within 15 days from the date of acceptance letter, the earnest money sill stand forfeited to University of Veterinary & Animal Sciences,
Lahore.
The contractor, shall before commencement of any work set out accurately the position as shown in the lay out plans and other drawings. He shall whenever directed
establish permanent bench mark at his own cost adjacent to the work. After the contractor having set out the work, the pegs and other marks shall be checked by the
Assistant Executive Engineer who shall then certify in writing that the work is correctly set out and that the construction may commence. Any work done in
contravention to this, shall entirely be contractor’s responsibility and may be dismantled if required b the Engineer in charge at the cost of the contractor.
The contractor will have to make his own arrangement for water and in case water is used from University of Veterinary & Animal Sciences, Lahore taps or
corporation taps, the contractor will be responsible to pay the charges as fixed by the officer Incharge of the water supply and the same will be deducted from the bill
of the contractor if he fails to pay the water charges.
Foundation trenches shall have to be got inspected and approved by the Engineer in charge before the foundations are laid.
No masonry work on lean concrete will be taken in hand unless the concrete is approved by the Assistant Executive Engineer Incharge.
The contractor will make his own arrangement at his cost for scaffolding, shuttering and cantering etc., required for the execution of the work.
The cost of material received from dismantling, if any, will be deducted from the bill of the contractor at market rates (as decided by the Project Director whose
decision shall be final), if it is used by him on construction work. If the contractor does not return the unused dismantled materials, its cost will be recovered from
his bill at double the market rates.
All rates unless otherwise specified include the cost of the following and any fluctuation thereof:- Royalty, malkana, octroi, terminal tax, sales tax, water super tax,
customs and excise duty, emergency tax, water tax and any other tolls taxes and levies imposed by Central or Provincial Governments and Local Authorities.
The contractor shall study the drawing and bending schedules and report any inaccuracy in dimensions or in concordance.
The quantities of items shown in the bid schedule and the estimated cost of tender can be degreased or increased by the Engineer in charge (the increase in amount
being limited to twenty percent of the total estimated cost of tender) or to take away any item or part of work at any time if it is deemed necessary by him without
assigning any reason and reallot it to any other agency after giving notice to the contractor and this shall not invalidate the tender nor effect the tendered rates in any
case, nor any claim on this account shall be entertained.
The contractor shall faithfully carry out the work as per plan supplied to him and no deviation or alternation will be accepted unless executed with the written
permission of the Engineer-in-charge.
The University of Veterinary & Animal Sciences, Lahore reserves the right to arrange and issue any material available in stores at stock issue rates plus storage

charges as approved by the Engineer in charge or at the market rates which over is more, for bonafide use on work

Contractor University Executive Engineer
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It shall be the responsibility of the contractor to remove debris from the site of works and leave the place neat and tidy after the completion or work. Nothing extra
shall be paid for it,

The contractor shall be responsible to the Project Director of the University of Veterinary & Animal Sciences, Lahore for giving exact account of materials issued
from University of Veterinary & Animal Sciences, Lahore stores if any used by him on the construction work. In case of excessive use of material or some pilferage
or outside sale by the contractor having been detected, the contractor shall have to pay the cost of such material at penal rates which shall be double the issue rates
plus ten percent supervision charges in addition to the storage charges as worked out and approved by the Engineer-in-charge.

The plant and machinery such as mechanical concrete mixer, hand mixers, vibrators, water pumping sets, screens, measuring boxes, compaction and gradation
control equipment, steel moulds for cubes etc, required for the work shall be arranged by the contractor himself at his own cost. Any plant and machinery, if
available with the University of Veterinary & Animal Sciences, Lahore may be issued to the contractor, at the discretion of the Engineer in charge on hire, at
approved rates and the contractor will be responsible for its carriage from the place, it is delivered and returning it in working condition. He will also be responsible
for the working charges of crew and hire charges. The idle days which happen to occur on account of natural causes or major break down in machinery will not be
charged to the contractor provided the Assistant Executive Engineer certifies such period.

Any amount due to the University of Veterinary & Animal Sciences, Lahore from the contractor for this work or otherwise will be recovered from any amount due
to him from any work in any Government Department and in case no amount is available the same will be recovered as arrears of Land Revenue in case of default
by the contractor.

The contractor shall make adequate arrangements for proper curing through pumping sets, hose pipes etc., of all cement concrete, reinforced cement concrete and
brick work etc.

Consumption of cement brought by the contractor will be controlled by the Engineer-in-charge. However, watch and ward of the stores shall be the responsibility of
the contractor.

The contractor shall uncover any part or parts of the works or make openings in or through the work or search for the cause of any defects, imperfection or faults in
the works as the Engineer-in-charge may from time to time direct and shall reinstate and make good after such uncovering’s, openings, to the satisfaction of the
Engineer Incharge. Nothing extra shall be payable on this account.

The washing platforms, water tanks stacking platforms and material bins for storing screened and washed material will have to be provided by the contractor at site
at site at her own cost in size and numbers sufficient to be adequate for construction purposes.

The proper type of screens, templates and measuring boxes will be arranged by the contractor at their own cost and got approved from the Engineer Incharge before
using those at site.

No item of work will be commenced unless Engineer Incharge (or Assistant Executive Engineer) is informed beforehand and he authorizes commencement after
satisfying that the arrangements with regard to setting out, materials, labour, machinery and T&P etc., are completed and adequate in all respects.

Any other item not provided in the B.O.Q. can be got executed at the tendered premium if it is a schedule item. In case of non-schedule items, the same shall also be
executed by the contractor after getting the non-schedule rate approved from the Project Director Incharge.

The work of building construction will have to be co-ordinated with the work of water supply, sanitary and electrification. Nothing extra shall be payable to any
contractor on this account.

The security deducted from the bills of the contractor may be deposited with National Bank of Pakistan as interest bearing security, if the contractor makes written
request in this regard.

G.I Pipe manufactured by the Government owned institutions like Pioneer Steel Mills, PECO, Karachi Pipe etc., will be used and payment shall be released only on
the production of memos from authorized dealers of manufacturers.

All sanitary ware shall be I.C.L., Karamcera make or from similar approved manufacture of the same standard.

Where China ware flushing tank is not being proposed, plastic flushing tank of Goldman, Lucky or similar approved manufacture of the same standard will be
provided.

The bath rooms fitting shall be Baig or Asia manufacture of best quality.

The thickness and weight of all soil pipes and special shall be as per totals given in the specifications i.e. 22. (i) of West Pakistan Buildings and Roads Specifications
Vol-11, (Public Health Portion) of 1956 Edition.

Full payment for water supply line shall be made only after testing the line for which certificate shall be recorded in the measurement Book.

Laying of P.V.C. Pipes of sizes in recesses will be done side by side the building works.

The contractor shall follow the detailed working wiring diagram showing location of switches and electric points duly approved by the Engineer Incharge,

All electric P.V.C. cables for wiring shall be manufactured by Pakistan Cables Ltd. Karachi, and New-age, Lahore.

All accessories shall be of genuine Pakistan Plastic Industries Ltd. Karachi,

P.V.C. Cable shall be in full length from switch to electrical points and from B.D.B. to Switch Boards i.e. loop system shall be adopted.

For joining P.V.C. Pipes, P.V.C. solution/water proof compound shall be used and nothing extra will be paid.

All wall socket points shall include plug comprising of 3 Pin 5 Amps, wall socket shoe cut-out for fuse grip and base (Kit Kat) and switch. No separate payment of
plug shall be made in case of 3 Pin, 5 Amps wall socket points, whether on surface or recessed.

All iron clad Main Switches, fuses and out puts shall be of China made of approved quality. In case of non-availability of imported one, FICO or Sandlex as
approved by the Engineer Incharge will be provided.

All branch distribution boards shall be provided with imported fuel base and grips. In case of non-availability of imported fuse bases and grips, FICO or EMCO
made as approved by the Engineer Incharge shall be employed.

All wall sockets shall be of 3 Pin type and the 3" pin shall be earthed through copper wire No. 16 SWG running inside the metal conduit/P.V.C conduit. No separate
payment for the earthing of 3 Pin.

The work will be carried out strictly in accordance with the East Pakistan Specifications enforced in the Punjab Works Department and to the entire satisfaction of
the Engineer Incharge.

Use of constructional water will be only as per quantities specified and as permitted by the Engineer in charge or Assistant Executive Engineer Incharge.

For face work, bricks shall be selected for trueness of edges, shapes and colour, no extra payment being due for this. Care shall be taken that the bricks are not
chipped off or stained as the work proceed.

Masonry with hungry and hollow joints and without proper bond and properly stepped in with the rest of the work will not be accepted.

Contractor University Executive Engineer
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All putting holes, if at all allowed by the Engineer in charge shall be filled, in advance to the plastering as the scaffolding is being taken down.

Samples of steel to be used in reinforced cement concrete work shall be got tested by the Engineer Incharge and the contractor will have to bear the expenses for
such tests. There should be at least two such samples for each batch received at site.

The slump tests should have to be carried out while concerting and the slump maintained for various items as per specifications or as directed by the Engineer in
charge. The contractor will have to provide slump testing apparatus for the same at their cost. Any work done against the instructions will be liable to be rejected
out-right.

No pouring of concrete for Reinforced Cement Concrete shall be permitted without the use of proper concrete mixers, vibraters and proper cantering and shuttering,
there should be at least a double set or mixers and vibraters when the concrete is poured to have at least one set as stand by,

Bending and binding of M.S. bars will have to be done by the contractor strictly, according to the drawing or as per written instructions of the Engineer in charge.
superfluous length or lap spaces etc. nor any wastage will be payable to the contractor.

The testing of concrete to ensure that the specified strength as per specification or as desired by the Engineer in charge, is being achieved will be got done by the
contractor at his own cost. This will include the preparation of cubes with uniform square face, their preservation without any damage, curing, transportation to be
approved laboratory and the testing charges of the laboratory. The test resulting for the compressive strength of concrete cubes will have to be submitted regularly
while the work proceeds.

The raising of columns and members similar to these, will not be permitted exceeding three to four feet in height.

Reinforcing Steel shall be of intermediate grade deformed bars with yield stress not less than 40,000 Lbs: per square inch. This shall be supplied by M/s. PECO,
Lahore, M/S Abdul Qayyum Fazal Muhammad Limited, Lahore or Ittefaq Industries Lahore or similar approved. Receipt for purchase from such suppliers shall be
enclosed with the bills.

Source of stone for use in stone masonry will be approved by the Engineer Incharge.

Unless specified otherwise pressed steel hallow door frames for all buildings shall be used. Edge bead made from expended metal shall be used on the vertical edges
such as jambs of doors and windows etc.

Contractor University Executive Engineer



UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE.

D.N.LT.

Building and Works Department
Name of Work:- Repair & Renovation of Works at Department of Small Animal Clinical Sciences
(Pet Centre) / Repair & Renovation Works at Department of Veterinary Surgery, at City Campus,
UVAS, Lahore.
MRS, BI-ANNUAL-2023, DISTRICT LAHORE

Schedule Items

Amount in

Sr. No. Description of Work Quantity Unit Rate in Rs. Rs

Repair and Renovation of Works at
Department of Small Animal Clinical
Sciences (Pet Centre), City Campus,
UVAS, Lahore.

Providing and laying superb quality Ceramic
tiles dado of Master brand of specified size,
Glossy / Matt / Texture skirting / dado of
approved Color and Shade with adhesive
bond over 1/2" thick (1:2) cement plaster i/c
the cost of sealer for finishing the joints i/c
cutting grinding complete in all respects as
approved and directed by the Engineer In
charge. 12"x18"/12"x24"/10"x24"
/8"x24"/12"x36"

519.16 Per SFT 390.65 202809

Preparing surface and painting with emulsion

. 4136 Per SFT 24.12 99760
paint:- two coat old surface

Providing and applying weather shield paint
of approved quality on external surface of
building including preparation of surface,
application of primer complete in all respect:

2576 Per SFT 24.56 63267

4 |French polishing complete:- 2099.00 Per SFT 35.64 74808

Supply and Erection of Shed consisting of
3mm thick fiber glass sheet roof (3-layers)
fixed / riveted on moulded curved frame of
M.S box pipe 1-1/2"x1-1/2"16-SWG
supported on trusses of MS angle ironl-
1/2"x1-1/2"x3/16" all around duly supported
on M.S sheet 6"x6"x1/4" welded on GI pipe
5 |post (Medium Quality) of specified dia meter 88.00 Per SFT 869.50 76516
embededin P:C:C (1:2:4) i/c the cost of
excavation, cutting straightening as
sembling, bending as per design, welding /
grinding of joints and painting three coats
complete in all respect as approved and
directed by the Engineer Incharge. 3" dia GI
pipe Supports




Rubbing and polishing grit floor, including
repairing voids, uneven surface, complete in
all respects

2150.00

Per SFT

39.99

85979

Cement plaster 1:4 upto 20' (6.00 m) height:-
2" (13 mm) thick

143.00

Per SFT

40.8

5834

Providing and laying 3/4" thick full width
Prepolished Marble slab for Vanities /
Shelves / Treads / Window Cills, having
Uniformtexture (Spotless) with adhesive
bond over 3/4" thick (1:2) cement sand
mortor i/c the cost of matching sealer
complete in all respects as approved and
directed by the Engineer Incharge.China
Verona

8.00

Per SFT

690.000

5520

Providing and fixing Vin board cabinet 3/4"
thick withdrawers 3"deep in 'Kitchen
including termite proofing and polishing with
synthetic enamel as specified, with handles
hinges,screws etc., complete in all respects. 14
1/2" deep,with back

16.00

Per SFT

1650.750

26412

10

Supply and erection of bakelite button holder
shade, large size.

24.00

Per No.

169.05

4057

11

Providing and fixing, chromium plated
mixing valve, for wash hand basin, sink or

2.00

Per No.

3690.75

7382

12

Providing and fixing chromium plated tee
stop cock 15mm (}%").

2.00

Per No.

1692.60

3385

13

Providing and fitting glazed earthen ware
wash hand basin /vanity 56x40 cm (22"x16")
including bracket set, waste pipe and

waste coupling, etc. white, with pedestal

1.00

Per No.

9600.30

9600

14

P/F Double bib cock

2.00

Per No.

1824.10

3648

15

P/F muslim shower

2.00

Per No.

2304.10

4608

Total Amount (Rs.) (A)

673586

Repair & Renovation Works at
Department of Veterinary Surgery, City
Campus, UVAS, Lahore.

Grouting 4'4"(113 mm) dry brick work with
cement mortar ratio 1: 5

630

Per SFT

33.14

20880

Distempering:- old surface:- two coats

730.5

Per SFT

9.24

6750

Preparing surface and painting with emulsion
paint:- old surface:- two coats

2377.75

Per SFT

24.12

57358

Providing and fitting glazed earthen ware
wash hand basin /vanity 56x40 cm (22"x16")
including bracket set, waste pipe and waste
coupling, etc. white, with pedestal

2.00

Per No.

9600.30

19201




Providing and fitting plastic made low down
ﬂushlpg c'15tern .13.63 litre (3 gallons) 100 Per No. 4578 35 4578
capacity, including bracket set, copper
connection, etc. complete. White
Providing and fixing, chromium plated 4.00 PerNo. | 3690.75 | 14763
mixing valve, for wash hand basin, sink or
Providing and fixing .brass stop cock/bib 4.00 Per No. 968.55 3874
cock:- 15 mm (’4") dia
P/L PPRC pipe 25 mm 10.00 Per RFT 86.55 866
P/F handle valve 1/2" 1.00 Per No. 2595.60 2596
Total Amount (Rs.) (B) | 130865
Total Amount (A+B)| 804451
Rate Quoted Percentage Above or Below on Schedule Items (Rs.)
Total Amount (Rs.)

Total Amount of Schedule Items

Add Amount of 16 % PRA on Schedule Items

Grand Total Amount




UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE.

D.N.LT.

Building and Works Department
Name of Work:- Repair & Renovation of Works at Department of Small Animal Clinical Sciences
(Pet Centre) / Repair & Renovation Works at Department of Veterinary Surgery, at City Campus,

UVAS, Lahore.
MRS, BI-ANNUAL-2023, DISTRICT LAHORE

Non-Schedule Items
. . . . Amount in
Sr. No. Description of Work Quantity Unit  |Rate in Rs. Rs.
Repair and Renovation of Works at
A Department of Small Animal Clinical 0
Sciences (Pet Centre), City Campus,
UVAS, Lahore.
1  |Providding and fixing DB covers 15"x24" 2.00 Per No.
2 |providding and fixing false celing size 2x2 16.00 Per SFT
3 providding and fixing duct patti 16"x25" 40.00 Per RET
complete in all respect
4 Repairing‘of mixturs of wash hand basin 500 Per No.
complete in all respect
5 Painting of department boards complete in all 500 Per No.
respect
6 Removal of frame of .al.uminum complete 1.00 Per No.
inall respect and repairing of walls area
7  |P/F LED bulb 40-W 12.00 Per No.
8 |P/FLED bulb 18-W 12.00 Per No.
9  |P/F round light 12" dia LED 20-W 12.00 Per No.
Total Amount (Rs.) (A)
Repair & Renovation Works at
B |Department of Veterinary Surgery, City 0
Campus, UVAS, Lahore.
1 Welding of Door complete in all respect 1.00 Per No.
2 |P/F Jali 6x6 1.00 Per No.
3 |P/F Nosal Nippal 1.00 Per No.
4 |P/F duct patti 40x40 10.00 Per RFT




P/F duct patti 25x25 20.00 Per RFT

P/F duct patti 16x25 20.00 Per RFT
Total Amount (Rs.) (B)
Total Amount (A+B)
Rate Quoted Percentage Above or Below on Non-Schedule Items (Rs.)
Total Amount (Rs.)

Total Amount of Non-Schedule Items

Add Amount of 16 % PRA on Schedule Items

Grand Total Amount




UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE.
D.N.LT.

Building and Works Department
Name of Work:- Repair & Renovation of Quarter No. 6/7 at Ahata Anatomy Block / Repair of
Roof Topping at House No. 02, UVAS Residencia, Pharmacy Block, at City Campus, UVAS.

Lahore.
MRS, BI-ANNUAL-2023, DISTRICT LAHORE

Schedule Items

Sr. No.

Description of Work

Quantity

Unit

Rate in Rs.

Amount in
Rs.

Repair / Renovation of Quarter No. 6/7 at
Ahata Anatomy Block, City Campus,
UVAS, Lahore.

Cement plaster 1:4 upto 20' (6.00 m) height:-
" (13 mm) thick

260

Per SFT

40.80

10608

Cement concrete plain including placing,
compacting, finishing and curing complete
(including screening and washing of stone
aggregate): Ratio 1: 2: 4

91.08

Per CFT

449.00

40895

Providing and laying superb quality Ceramic
tiles dado of Master brand of specified size,
Glossy / Matt / Texture skirting / dado of
approved Color and Shade with adhesive
bond over 1/2" thick (1:2) cement plaster i/c
the cost of sealer for finishing the joints i/c
cutting grinding complete in all respects as
approved and directed by the Engineer
Incharge. 12"x18"/12"x24"/10"x24"
/8"x24"/12"x36"

160

Per SFT

380.65

60904

Providing and fixing Vin board cabinet 3/4"
thick with drawers 3"deep in 'Kitchen
including termite proofing and polishing with
synthetic enamel as specified, with handles
hinges,screws etc., complete in all respects.
2' deep,with back

17.50

Per SFT

1930.45

33783

Preparing surface and painting with emulsion
paint:- two coat old surface

900.00

Per SFT

24.12

21711

Distempering:- old surface:- two coats

260.00

Per SFT

9.24

2402

Painting old surfaces:- Painting doors and
windows, any type: two coats

268

Per SFT

24.61

6594

Total Amount (Rs.) (A)

176897




Repair / Roof Topping at House No. 02,

UVAS Residencia, Pharmacy Block, City 0
Campus, UVAS, Lahore.
Providing and laying topping of cement
concrete 1:2:4, including surface finishing 1703.22 Per SFT 65.65 111819
and dividing in panels:- 1"(25 mm) thick
Cement concrete plain including placing,
c.ompac‘tlng, ﬁnlshmg and curing complete 16.50 Per CFT 449,00 7408
(including screening and washing of stone
aggregate): Ratio 1: 2: 4

Total Amount (Rs.) (B) | 119228

Total Amount (A+B)| 296125

Rate Quoted Percentage Above or Below on Schedule Items (Rs.)

Total Amount (Rs.)

Total Amount of Schedule Items

Add Amount of 16 % PRA on Schedule Items

Grand Total Amount




UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE.

D.N.LT.
Building and Works Department

Name of Work:- Repair and Renovation of Animal Shed at Department of Theriogenology, City

Campus, UVAS, Lahore.
MRS, BI-ANNUAL-2023, DISTRICT LAHORE
Schedule Items
Sr. No. Description of Work Quantity Unit  |Rate in Rs. Am(;:snt in
1 Distempering:- old surface:- two coats 6191.38 Per SFT 9.24 5719.9

Providing and applying weather shield paint
of approved quality on external surface of

2 |building including preparation of surface, 4729.29 Per SFT 24.56 116151
application of primer complete in all respect:
old surface:

Painting old surfaces:- Painting guard bars,
gates of iron bars, gratings, railing (including

3 standards, braces etc.) and similar open 1435.63 Per SFT 14.77 21205
work:- two coats

4 Providing and fixing chromium plated bib 100 Per No. 1392.60 1393
cock:- 1.5 cm (}%")

5 Cement plaster 1:4 up to 20' (6.00 m) height:- 735.00 Per SFT 40.80 0538

2" (13 mm) thick

Total Amount (Rs.) | 205536

Rate Quoted Percentage Above or Below on Schedule Items (Rs.)

Total Amount (Rs.)

1 Total Amount of Schedule Items

2 Add Amount of 16 % PRA on Schedule Items

3 Grand Total Amount




UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE.

D.N.LT.
Building and Works Department

Name of Work:- Repair and Renovation of Animal Shed at Department of Theriogenology, City
Campus, UVAS, Lahore.

MRS, BI-ANNUAL-2023, DISTRICT LAHORE

Non-Schedule Items

Sr. No. Description of Work Quantity Unit [Rate in Rs. Am(l)(usnt mn
1  |Repairing of Pipe complete in all respect 1.00 Per No.
Total Amount (Rs.)
Rate Quoted Percentage Above or Below on Non-Schedule Items (Rs.)
Total Amount (Rs.)

1 Total Amount of Non-Schedule Items

2 Add Amount of 16 % PRA on Schedule Items

3 Grand Total Amount




UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE.

D.N.LT.
Building and Works Department

Name of Work:- Minor Repair of Residence No. 02, at Toheed Nagar, at City Campus, UVAS,

Lahore.

MRS, BI-ANNUAL-2023, DISTRICT LAHORE

Schedule Items

Sr. No.

Description of Work

Quantity

Unit

Rate in Rs.

Amount in
Rs.

1

Distempering Two coat on old surface

1337.63

Per SFT

9.24

12358

2

Preparing surface and painting with emulsion
paint:-Two coats

5864.98

Per SFT

24.12

141463

Ordinary distemper, oil bound distemper,
40 % of total

2345.99

Per SFT

9.98

23411

Painting new surface:- Preparing surface and
painting of doors and windows any type
(including edges):- Two Coats

1494.00

Per SFT

22.93

34257

Providing and applying weather shield paint
of approved quality on external surface of
building including preparation of surface,
application of primer complete in all respect:

4299.79

Per SFT

24.56

105603

Reinforced cement concrete in roof slab,
beams, columns lintels, girders and other
structural members laid in situ or precast laid
in position, or prestressed members cast in
situ, complete in all respects:- Type C
(nominal mix 1: 2: 4)

8.00

Per CFT

680.40

5443

Fabrication of mild steel reinforcement for
cement concrete, including cutting, bending,
laying in position, making joints and
fastenings, including cost of binding wire and
labor charges for binding of steel
reinforcement (also includes removal of rust
from bars):- Deformed bars (Grade-60)

18.16

Per KG

351.01

6374

Pacca brick work in g floor with ratio 1:4

19.50

Per CFT

417.75

8146

Cement plaster 1:4 up to 20' (6.00 m) height:-
" (13 mm) thick

72.00

Per SFT

40.80

2938




10

Providing and laying superb quality Ceramic
tiles dado of Master brand of specified size,
Glossy / Matt / Texture skirting / dado of
approved Color and Shade with adhesive
bond over 1/2" thick (1:2) cement plaster i/c
the cost of sealer for finishing the joints i/c
cutting grinding complete in all respects as
approved and directed by the Engineer In
charge. 12"x18"/12"x24"/10"x24"
/8"x24"/12"x36"

32.00

Per SFT

380.65

12181

11

Providing and laying 3/4" thick full width
Prepolished Marble slab for Vanities /
Shelves / Treads / Window Cills, having
Uniform texture (Spotless) with adhesive
bond over 3/4" thick (1:2) cement sand
mortor i/c the cost of matching sealer
complete in all respects as approved and
directed by the Engineer In charge.

32.00

Per SFT

680.00

21760

12

Providing and fitting plastic made low down
flushing cistern 13.63 litre (3 gallons)
capacity, including bracket set, copper
connection, etc. complete. White

2.00

Per No.

4578.35

9157

13

Providing and fixing chromium plated bib cock:-
1.5 cm (¥2")

2.00

Per No.

1392.60

2785

14

Providing and fixing chromium plated tee stop
cock 15mm ('4").

2.00

Per No.

1692.60

3385

15

Providing and fixing, chromium plated mixing
valve, for wash hand basin, sink or shower.

1.00

Per No.

3690.75

3691

16

Providing and fixing CP bath Room Set
made of Sonex / Master / Faisal comprising
of 3NoTee stop cocks, lever type Basin
Mixer, double Bib Cock, open wall shower,
Muslim shower, waste coupling and bottle
trap etc. complete in all respect as approved
and directed by the Engineer in charge.
Open Type Wall Shower

2.00

Per No.

18624.00

37248

17

Providing and fixing Vin board cabinet 3/4"
thick with drawers 3"deep in 'Kitchen
including termite proofing and polishing with
synthetic enamel as specified, with handles
hinges, screws etc., complete in all respects. 1-

1/2' deep, with back

24.00

Per SFT

1792.35

43016




18

Providing and fixing almirah shutter
comprising of 3/4" thick both side Laminated
/ Glossy MDF (Karachi) sheet with 1"x3/4"
deodar wood golla all around the leaf fixed
on (3"x1") Kail wood frame i/c the cost of
1/2" full brass hinges, C.P. handles, catchers,
screws, and rawal plugs, polishing / painting
3coat to gola & frame i/c the cost of locking
arrangement complete in all respect as
approved and directed by Engineer In charge.

40.00

Per SFT

694.15

27766

19

Providing and fixing looking glass 55x40 cm

(22"x16") size, and 5 mm thick, first quality.

2.00

Per No.

1246.15

2492

Total Amount (Rs.)

503475

Rate Quoted Percentage Above or Below on Schedule Items (Rs.)

Total Amount (Rs.)

Total Amount of Schedule Items

Add Amount of 16 % PRA on Schedule Items

Grand Total Amount




UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE.
D.N.LT.
Building and Works Department

Name of Work:- Minor Repair of Residence No. 02, at Toheed Nagar, at City Campus, UVAS,

Lahore.

MRS, BI-ANNUAL-2023, DISTRICT LAHORE

Non-Schedule Items

Sr. No. Description of Work Quantity Unit [Rate in Rs. Am(l)(usnt mn
1 Prov1d1ng and fixing sink bowel single tub 1.00 Per No.
complete in all respect
) Repairing of Main Gate welding complete in 1.00 Per No.
all respect
3 |Roof grouting 600.00 Per SFT
4 prov1d1ng and fixing sink bowel single tub 100 Per No.
complete in all respect
Total Amount (Rs.)
Rate Quoted Percentage Above or Below on Non-Schedule Items (Rs.)
Total Amount (Rs.)
1 Total Amount of Non-Schedule Items
2 Add Amount of 16 % PRA on Schedule Items

Grand Total Amount




UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE.

D.N.LT.
Building and Works Department

Name of Work:- Repair & Renovation of Quarter No. 03, Near Iqbal Hostel / Minor Repairing of
Almirah, Fixing of Kitchen Cabinet and Mesh Door at Main Entrance, House No. 7, UVAS
Residencia, Pharmacy Block / Repair & Renovation of Wash Room at Residence No. 5-C, / Repair
& Renovation of Quarter No. 56, at Ahata Quarters, City Campus, UVAS, Lahore.

MRS, BI-ANNUAL-2023, DISTRICT LAHORE

Schedule Items
e . . . Amount in
Sr. No. Description of Work Quantity Unit Rate in Rs. Rs
Repair & Renovation of Quarter No. 03,
A |Near Iqbal Hostel at City Campus, UVAS, 0
Lahore.
1  |Dismantling 2nd class tile roofing. 182.25 Per SFT 16.63 3030.82
) Dismantling brick work in lime or cement 10.875 Per SFT 56.54 614.87
mortar.
3 |Dismantling glazed or encaustic tiles, etc. 26.25 Per SFT 30.72 806.40
4 Pacca brick work n ground floor:- cement, 20.25 Per CFT 457 18 925790
sand mortar:- Ratio 1:4
5 Pacca brick work in 1st floor:- cement, sand 10.875 Per CFT 43524 473324

mortar:- Ratio 1:4

Single layer of tiles 9"x4)2"x1%2"
(225x113x40 mm) laid over 4"(100 mm)
earth and 1" (25 mm) mud plaster without
6  |Bhoosa, grouted with cement sand 1:3 ontop | 178.25 Per SFT 138.87 | 24753.58
of RCC roof slab, provided with 34 Ibs. per
%Sft. or 1.72 Kg/Sq.m bitumen coating sand
blinded.

Reinforced cement concrete in roof slab,
beams, columns lintels, girders and other
structural members laid in situ or precast laid
in position, or prestressed members cast in
situ, complete in all respects:- Type C
(nominal mix 1: 2: 4)

2.81 Per CFT 680.40 1913.63

Fabrication of mild steel reinforcement for
cement concrete, including cutting, bending,
laying in position, making joints

8 |and fastenings, including cost of binding wire 6.38 Per KG 351.01 2240.98
and labor charges for binding of steel
reinforcement (also includes removal of rust
from bars):- Deformed bars (Grade-60)

Khuras on roof 2'x2'x6" (600 x 600 x 150

1.00 Per No. | 1064.100 | 1064.10
mm)

Cement plaster 1:4 up to 20' (6.00 m) height:-

10 " (13 mm) thick

194.00 Per SFT 40.80 7915




11

Providing, laying, watering and ramming
brick or stone ballast 1%2"to 2"(40 mm to 50
mm) gauge mixed with 25% sand, for

floor foundation, complete in all respects.

160.09

Per CFT

123.74

19808.92

12

Supplying and filling sand under floor; or
plugging in wells.

108.41

Per CFT

47.54

5153.74

13

Providing and laying topping of cement
concrete 1:2:4, including surface finishing
and dividing in panels:- 1%2"(40 mm) thick

614.09

Per SFT

87.52

53745.16

14

Cement concrete plain including placing,
compacting, finishing and curing complete
(including screening and washing of stone
aggregate): Ratio 1: 2: 4

7.00

Per CFT

448.99

3142.93

15

ProvidingandlayingsuperbqualityCeramictilef

loorsofMasterbrandofspecifiedsize,Glossy/M

att/TextureofapprovedColorandShadeasperap

proveddesignwithadhesivebond,over3/4"thic

k(1;2)cementsandplasteri/cthecostofsealerforf]
inishingthejointsi/ccuttinggrindingcompletein

allrespectsandasapprovedanddirected by the
Engineer In charge.
12"x18"/12"x24"/10"x24" /8"x24"/12"x36"

28.00

Per SFT

312.10

8739

16

Preparing surface and painting with emulsion

paint:- new surface:- three coats

1728.00

Per SFT

24.12

41679.36

17

Providing and fitting glazed earthen ware
water closet, squatter type (Orisa pattern),
combined with foot rest. white

1.00

Per No.

3632.20

3632.20

18

Providing fixing testing and commissioning
of u-PVC Nikasi / waste pipe Fitting smake
of Dadex / Popular / Beta or equivalent,
conforming to code EN-1329 including the
cost of Solvents complete in all respect as
approved and directed by the Engineer In
charge.

0.00

P-Trap 4" dia

2.00

Per No.

1296.90

2593.80

i1

Vent Cowel 4" dia

1.00

Per No.

324.90

324.90

19

Providing, laying, cutting, jointing, testing
and disinfecting PVC/ uPVC pipe line with
'B' Class working pressure pipe, in trenches,
complete in all respects:- 4" i/d (100 mm)

25.00

Per RFT

549.00

13725.00

20

Providing and installing P.V.C. bends, of
B.S.S. Class 'B' working pressure:- 4" i/d
(100 mm)

4.00

Per No.

820.35

3281.40

21

Providing and installing P.V.C. tees, of
B.S.S. Class 'B' working pressure:- 4" i/d
(100 mm)

3.00

Per No.

2308.65

6925.95




22

Providing and fitting plastic made low down
flushing cistern 13.63 litre (3 gallons)
capacity, including bracket set, copper
connection, etc. complete. White

1.00

Per No.

4578.35

4578.35

23

Providing and fixing chromium plated bib
cock:- 1.5 cm (*2")

1.00

Per No.

1392.60

1392.60

24

Providing and fixing chromium plated tee
stop cock 15mm ('4").

1.00

Per No.

1692.60

1692.60

25

Providing laying testing and commissioning
of PPRC water supply pipe (Dadex / Popular
/ Beta or equivalent ) with specified pressure
rating PN and conforming to DIN 8077-8078
code i/c cost of solvent, specials, making
jharries complete in all respect as approved
and directed by Engineer In
charge.(Internal/External Diameters
mentioned). PN-16 pipe (1/2") 20 mm

20.00

Per RFT

62.05

1241.00

Total Amount (Rs.) (A)

227987

Minor Repairing of Almirah, Fixing of
Kitchen Cabinet and Mesh Door at Main
Entrance, House No. 7, UVAS Residencia,
Pharmacy Block, City Campus, UVAS,
Lahore.

Providing and fixing M.S. grill fabricated
with MS Square polished Vertical /
horizontal Bars of specified size @ 4" c/c'
passed through punched holes in MS Patti of
1-1/4"x1/8" i/c the cost of 1-1/4"x1/8" MS
patti for Frame of windows and painting 3
coat complete in all respect as approved and
directed by the Engineer In charge. 3/8"
Squar Bars i/c mesh

28

Per SFT

936.95

26235

Total Amount (Rs.) (B)

26235

Repair & Renovation of Wash Room at
Residence No. 5-C, Pharmacy Block, City
Campus, UVAS, Lahore.

Providing and fixing CP bath Room Set
made of Sonex / Master /Faisal comprising of]
3-No Tee stop cocks, lever type Basin Mixer,
double Bib Cock, open wall shower, Muslim
shower, waste coupling and bottle trap etc.
complete in all respect as approved and
directed by the Engineer in charge.

3 No Tee Stop Cock (set)

2.00

Per No.

2184.10

4368

il

Lever Type Basin Mixer

3.00

Per No.

6624.10

19872

11

Double Bib Cock

2.00

Per No.

1824.10

3648

v

Muslim shower

4.00

Per No.

2304.10

9216




Providing and fixing, double seat and cover 500 Per No. 779,35 1559
only.
Providing and fitting plastic made low down
ﬂushlpg c'15tern .13.63 litre (3 gallons) 500 Per No. 4578 35 9157
capacity, including bracket set, copper
connection, etc. complete. Oloured

Total Amount (Rs.) (C) 47821
Repair & Renovation of Quarter No. 56,
at Ahata Quarters, City Campus, UVAS, 0
Lahore.
Grouting 4°2"(1 13. mm) dry brick work with 459.475 | Per SFT 14.529 6676
cement mortar ratio 1: 3
1C('e'ment plaster. 1:4 up to 20' (6.00 m) height:- 315.91 Per SFT 35.66 11265
5" (13 mm) thick
Providing and fixing mild steel chowkat of
doors, windows, C.window, etc. including
hf)ldfast, making and threading h01§s for 51.00 Per SFT 416.65 21249
hinges, etc. complete:- M.S. angle iron 1}4"x
12"x 4" (40x40x6 mm) welded
with M.S. flat 2"x %" (50 mm x 6 mm)
Providing and fixing M.S. flat /2"x1/8"
(13mm x 3mm) grill including %" x 1/8" (20
mmx3 mm) M.S. flat frame, in windows / 21.00 Per SFT 533.65 11207
Door of approved design, including painting
three coats, complete in all respects.
Pgmtmg old surfaces:- Painting doors and 204.00 Per SFT 19.50 3978
windows, any type: two coat
Providing and fixing chromium plated bib 500 Per No. 1033.80 2168
cock:- 2 cm (%4")
Providing and laying topping of cement
concrete 1:2:4, including surface finishing 59.48 Per SFT 76.55 4553
and dividing in panels:- 172"(40 mm) thick

Total Amount (Rs.) (D) 61096

Total Amount (A+B+C+D)| 363138
Rate Quoted Percentage Above or Below on Schedule Items (Rs.)
Total Amount (Rs.)

Total Amount of Schedule Items

Add Amount of 16 % PRA on Schedule Items

Grand Total Amount




D.N.LT.
Building and Works Department

UNIVERSITY OF VETERINARY & ANIMAL SCIENCES, LAHORE.

Name of Work:- Repair & Renovation of Quarter No. 03, Near Igbal Hostel / Minor Repairing of
Almirah, Fixing of Kitchen Cabinet and Mesh Door at Main Entrance, House No. 7, UVAS
Residencia, Pharmacy Block / Repair & Renovation of Wash Room at Residence No. 5-C, / Repair

MRS, BI-ANNUAL-2023, DISTRICT LAHORE

Non-Schedule Items

& Renovation of Quarter No. 56, at Ahata Quarters, City Campus, UVAS, Lahore.

Sr. No. Description of Work Quantity Unit [Rate in Rs. Am(l)(usnt mn
Repair & Renovation of Quarter No. 03,
A |Near Iqgbal Hostel at City Campus, UVAS, 0
Lahore.
| Removal of old roof of sikanda complete in 182,95 Per SFT
all respect
) Pr'0V1d.d1ng and ﬁxmg Pre cast Roof slab 21025 Per SFT
with girder complete in all Respect
3 Removal of door and Refaxing complete in 500 Per No.
all respect
4 |P/F Jali 2.00 Per No.
5 |P/F Threaded Elbow 25/32 mm 2.00 Per No.
Total Amount (Rs.) (A)
Minor Repairing of Almirah, Fixing of
Kitchen Cabinet and Mesh Door at Main
B |Entrance, House No. 7, UVAS Residencia, 0
Pharmacy Block, City Campus, UVAS,
Lahore.
| P/F of PYC shutter of kitchen cabinet 35.00 Per SFT
compete in all respect
) Repair of Almlrgh and fixing of wooden 50.00 Per SFT
batten complete in all respect
3 P/F of lamlnated shutter of wooden almirah 14.25 Per SFT
complete in all respect
4 |P/F Mesh at grill door 28.00 Per SFT
5 P/F Safety Gangla for motor complete in all 1.00 Per No.
respect

Total Amount (Rs.) (B)




Repair & Renovation of Quarter No. 56,
at Ahata Quarters, City Campus, UVAS,

Lahore.
P/F PVC Door complete in all respect 30.00 Per SFT
Total Amount (Rs.) (D)
Total Amount (A+B+D)
Rate Quoted Percentage Above or Below on Non-Schedule Items (Rs.)
Total Amount (Rs.)

Total Amount of Non-Schedule Items

Add Amount of 16 % PRA on Schedule Items

Grand Total Amount
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